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INVITATION TO TENDER

PROCURING ENTITY: WILDLIFE RESEARCH AND TRAINING INSTITUTE

CONTRACT NAME AND DESCRIPTION: PROPOSED REMOVAL OF ASBESTOS, REROOFING
AND ASSOCIATED WORKS PHASE 111

10.

The Wildlife Research and Training Institute invites sealed tenders for the for the Proposed
Removal of Asbestos, Reroofing and Associated Works Phase I1I in WRTI Naivasha

Tendering will be conducted under open competitive method (National using a standardized
tender document. Tendering is open to all qualified and interested Tenderers. Tendering is
Open to All qualified and interested Contractors.

Qualified and interested tenderers may obtain further information and inspect the Tender
Documents during office hours 0900 to 1700 hours at the address given below.

A complete set of tender documents may be obtained free of charge electronically from the website;
www.wrti.go.ke or the Public Procurement Information Portal https:/ /www.tenders.go.ke

Tender documents may be viewed and downloaded for free from the website www.wrti.go.ke and
the public procurement information portal https:/ /www.tenders.go.ke Tenderers who download
the tender document must forward their particulars immediately to tenders@uwrti.go.ke to facilitate
any further clarification or addendum.

Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid
for (156.) days from the date of opening of tenders.

All Tenders must be accompanied by a All Tenders must be accompanied by an Original “Tender
Security” of Kshs. 1,000, 000.00 (One Million Kenyan Shillings Only) in any of the following forms;
a bank guarantee; a guarantee by an insurance company registered and licensed by the Insurance
Regulatory Authority; or guarantee issued by a financial institution approved and licensed by the
Central Bank of Kenya valid for the period of tender

The Tenderer shall chronologically serialize all pages of the tender documents submitted.

Completed tenders must be delivered to the address below on or before 19" FEBRUARY
2025 AT 12PM. Electronic Tenders will not be permitted.

Tenders will be opened immediately after the deadline date and time specified above or any dead
line date and times pecified later. Tenders will be publicly opened in the presence of the Tenderers'
designated representatives who choose to attend at the address below.

LATE TENDERS WILL BE REJECTED.

1. The addresses referred to above are:
A. Address for obtaining further information and for purchasing tender documents

Wildlife Research and Training Institute

Physical address for hand Courier Delivery Shall be the office of Head Supply Chain Management, Wildlife

Research and Training Institute

Postal address is Wildlife Research and Training Institute Headquarters, P. O. Box 842-20117, Naivasha,

Kenya

The contact person is the Head Supply Chain Management, Wildlife Research and Training Institute and

Email
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B. Address for Submission of Tenders.

Wildlife Research and Training Institute
P. O. Box 842-20117,
NAIROBI, KENYA

Physical address for: -
i.  Hand Delivery Shall be deposited in the Tender Box located at the reception, Wildlife Research arjd
Training Institute, Main Reception, Naivasha

ii.  Courier delivery shall be registered at the office of Head Supply Chain Management, Wildlife
Research and Training Institute Naivasha.

C. Address for Opening of Tenders.

Wildlife Research and Training Institute, Ngiri Conference room, Naivasha, Nakuru County

[Authorized Official (name, designation, Signature and date)]

Designation Director/ CEO

Signature

Date
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SECTION I - INSTRUCTIONS TO

TENDERERS A GENERAL PROVISIONS
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Scope of tender

The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works
Contract as described in the tender documents. The name, identification, and number of lots
(contracts) of this Tender Document are specified in the TDS.

Throughout this tendering document:

a) The term “inwriting” means communicated in written form (e.g. by mail, e-mail, fax, including
if specified in the TDS, distributed or received through the electronic-procurement system used
by the Procuring Entity) with proof of receipt;

b) if the context so requires, “singular” means “plural” and vice versa;

¢) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business Day is any
day that is an official working day of the Procuring Entity. It excludes official public holidays.

Fraud and corruption

The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a
person shall include a declaration that the person shall not engage in any corrupt or fraudulent
practice and a declaration that the person or his or her sub-contractors are not debarred from
participating in public procurement proceedings.

The Procuring Entity requires compliance with the provisions of the Competition Act 2010,
regarding collusive practices in contracting. Any tenderer found to have engaged in collusive
conduct shall be disqualified and criminal and/or civil sanctions may be imposed. To this effect,
Tenders shall be required to complete and sign the “Certificate of Independent Tender
Determination” annexed to the Form of Tender.

Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors, sub-
consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity to
inspect all accounts, records and other documents relating to any initial selection process, pre-
qualification process, tender submission, proposal submission, and contract performance (in the case
of award), and to have them audited by auditors appointed by the Procuring Entity.

Unfair Competitive Advantage - Fairness and transparency in the tender process require that the
firms or their Affiliates competing for a specific assignment do not derive a competitive advantage
from having provided consulting services related to this tender. To that end, the Procuring Entity
shall indicate in the Data Sheet and make available to all the firms together with this tender
document all in formation that would in that respect give such firm any unfair competitive
advantage over competing firms.

Eligible tenderers

A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to
ITT 3.8, or an individual or any combination of such entities in the form of a joint venture (JV) under
an existing agree mentor with the intent to enter in to such an agreement supported by a letter of
intent. In the case of a joint venture, all members shall be jointly and severally liable for the execution
of the entire Contract in accordance with the Contract terms. The JV shall nominate a Representative
who shall have the authority to conduct all business for and on behalf of any and all the members of
the JV during the tendering process and, in the event the JV is awarded the Contract, during contract
execution. Members of a joint venture may not also make an individual tender, be a subcontractor
in a separate tender or be part of another joint venture for the purposes of the same Tender. The
maximum number of JV members shall be specified in the TDS.

Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child,
Parent, Brother or Sister of a Spouse, their business associates or agents and
firms/organizations in which they have a substantial or controlling interest shall not be
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eligible to tender or be awarded a contract. Public Officers are also not allowed to participate
in any procurement proceedings.

A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall
be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this
tendering process, if the tenderer:

a)  Directly or indirectly controls, is controlled by or is under common control with an other tendere

b)  Receives or has received any director indirect subsidy from another tenderer;
c) Has the same legal representative as an other tenderer;

d)  Has arelationship with an other tenderer, directly or through common third parties, that puts
it in a position to influence the tender of an other tenderer, or influence the decisions of the
Procuring Entity regarding this tendering process;

e)  Any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the goods or works that are the subject of the tender;

f)  Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a
consultant for Contract implementation;

g)  Would be providing goods, works, or non-consulting services resulting from or directly related
to consulting services for the preparation or implementation of the contract specified in this
Tender Document;

h)  Has a close business or personal relationship with senior management or professional staff of
the Procuring Entity who has the ability to influence the bidding process and:

i) Are directly or indirectly involved in the preparation of the Tender document or
specifications of the Contract, and/or the Tender evaluation process of such contract; or

ii) May be involved in the implementation or supervision of such Contract unless the
conflicts temming from such relationship has been resolved in a manner acceptable to the
Procuring Entity throughout the tendering process and execution of the Contract.

A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer
that is proven to have been involved in any of these practices shall be automatically disqualified

A Tenderer (either individually or as a JV member) shall not participate in more than one Tender,
except for permitted alternative tenders. This includes participation as a subcontractor in other
Tenders. Such participation shall result in the disqualification of all Tenders in which the firm is
involved. Members of a joint venture may not also make an individual tender, be a sub-contractor
in a separate tender or be part of another joint venture for the purposes of the same Tender. A firm
that is not a tenderer or a JV member may participate as a subcontractor in more than one tender.

A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9.
ATenderer shall be deemed to have the nationality of a country if the Tenderer is constituted,
incorporated or registered in and operates in conformity with the provisions of the laws of that
country, as evidenced by its articles of incorporation (or equivalent documents of constitution or
association) and its registration documents, as the case may be. This criterion also shall apply to the
determination of the nationality of proposed sub-contractors or sub-consultants for any part of the
Contract including related Services.

A Tenderer that has been debarred from participating in public procurement shall be ineligible to
tender or be awarded a contract. The list of debarred firms and individuals is available from the
website of PPRA www.ppra.go.ke.

A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender
and be awarded Contract(s) only if it is determined by the Procuring Entity to meet the following
conditions, i.e. if it is:

i)  Alegal public entity of Government and/or public administration,

ii)  financially autonomous and not receiving any significant subsidies or budget support from
any public entity or Government, and;

—
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(iii) operating under commercial law and vested with legal rights and liabilities similar to any
commercial enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis.

39  Firms and individuals shall be ineligible if their countries of origin are:
(a) Asamatter of law or official regulations, Kenya prohibits commercial relations with that countryy

(b) byanactofcompliancewith a decision of the United Nations Security Council taken under
Chapter VII of theCharterof the United Nations, Kenya prohibits any import of goods or
contracting of works or services from that country, or any payments to any country, person,
or entity in that country.

A tenderer shall provide such documentary evidence of eligibility satisfactory to the
Procuring Entity, as the Procuring Entity shall reasonably request.

310 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in
supplies, local sub-contracts and labor) from citizen suppliers and contractors. To this end, a foreign
tenderer shall provide in its tender documentary evidence that this requirement is met. Foreign
tenderers not meeting this criterion will be automatically disqualified. Information required to

enable the Procuring Entity determine if this condition is met shall be provided for this purpose in
“SECTIONI II - EVALUATION AND QUALIFICATION CRITERIA, Item 9”.

311 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, If it is
registered in Kenya and has less than 51 percent ownership by nationals of Kenya and if it does not
subcontract to foreign firms or individuals more than 10 percent of the contract price, excluding
provisional sums. JVs are considered as foreign tenderers if the individual member firms registered
in Kenya have less 51 percent ownership by nationals of Kenya. The JV shall not subcontract to
foreign firms more than 10 percent of the contract price, excluding provisional sums.

312 The National Construction Authority Act of Kenya requires that all local and foreign contractors be
registered with the National Construction Authority and be issued with a Registration Certificate
before they can undertake any construction works in Kenya. Registration shall not be a condition for
tender, but it shall be a condition of contract award and signature. A selected tenderer shall be given
opportunity to register before such award and signature of contract. Application for registration
with National Construction Authority may be accessed from the website www.nca.go.ke.

313 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings
which may prevent, distort or lessen competition in provision of services are prohibited unless they
are exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be
required to seek for exemption from the Competition Authority. Exemption shall not be a condition
for tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given
opportunity to seek such exemption as a condition of award and signature of contract. Application
for exemption from the Competition Authority of Kenya may be accessed from the website
www.cak.go.ke.

414 A kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax
obligations by producing valid tax compliance certificate or tax exemption certificate issued by the
Kenya Revenue Authority.

40 Eligible goods, equipment, and services

41 Goods, equipment and services to be supplied under the Contract may have their origin in any
country that is not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be
required to provide evidence of the origin of Goods, equipment and services.

42  Any goods, works and production processes with characteristics that have been declared by the
relevant national environmental protection agency or by other competent authority as harmful to
human beings and to the environment shall not be eligible for procurement.

50 Tenderer's responsibilities

51 The tenderer shall bear all costs associated with the preparation and submission of his/her tender,
and the Procuring Entity will in no case be responsible or liable for those costs.
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The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and
inspect the Site of the Works and its surroundings and obtain all information that may be necessary
for preparing the tender and entering into a contract for construction of the Works. The costs of
visiting the Site shall beat the tenderer's own expense.

The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity
to enter upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the
Procuring Entity again stall liability arising from death or personal injury, loss of or damage to
property, and any other losses and expenses incurred as a result of the examination and inspection.

The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary
description of the proposed work method and schedule, including charts, as necessary or required.

CONTENTS OF TENDER DOCUMENTS

Sections of Tender Document

The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below,
and which should be read in conjunction with any Addenda issued in accordance with ITT 10.

PART 1: Tendering Procedures

Section I - Instructions toTenderers
Section II - Tender Data Sheet (TDS)
Section III- Evaluation and Qualification
Criteria Section IV - Tendering Forms

PART 2: Works'
Requirements Section V -
Bills of Quantities Section VI -
Specifications Section VII -
Drawings

PART 3: Conditions of Contract and Contract Forms
Section VIII - General Conditions (GCC)

Section IX - Special Conditions of Contract

Section X- Contract Forms

The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents.
Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the
completeness of the Tender document, responses to requests for clarification, the minutes of a pre-
arranged site visit and those of the pre-Tender meeting (if any), or Addenda to the Tender document
in accordance with ITT 10. Incase of any contradiction, documents obtained directly from the
Procuring Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender
Document and to furnish with its Tender all information and documentation as is required by the
Tender document.

Clarification of Tender Document, Site Visit, Pre-tender Meeting

A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in
writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-
Tender meeting if provided for in accordance with ITT 7.2. The Procuring Entity will respond in
writing to any request for clarification, provided that such request is received no later than the
period specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity
shall forward copies of its response to all tenderers who have acquired the Tender documents in
accordance with ITT 7.4, including a description of the inquiry but without identifying its source. If
so specified in the TDS, the Procuring Entity shall also promptly publish its response at the web
page identified in the TDS. Should the clarification result in changes to the essential elements of the
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Tender Documents, the Procuring Entity shall amend the Tender Documents following the
procedure under ITT 8 and ITT 22.2.

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and
inspect the site(s) of the required contracts and obtain all information that may be necessary for
preparing a tender. The costs of visiting the Site shall be at the Tenderer's own expense. The
Procuring Entity shall specify in the TDS if a pre-arranged Site visit and or a pre-tender meeting
will be held, when and where. The Tenderer's designated representative is invited to attend a pre-
arranged site visit and a pre-tender meeting, as the case may be. The purpose of the site visit and the
pre-tender meeting will be to clarify issues and to answer questions on any matter that may be raised
at that stage.

The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later
than the period specified in the TDS before the meeting.

Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the
text of the questions asked by Tenderers and the responses given, together with any responses
prepared after the meeting, will be transmitted promptly to all Tenderers who have acquired the
Tender Documents. Minutes shall not identify the source of the questions asked.

TheProcuring Entity shall al so promptly publish anonymized (no names) Minutes of the pre-
arranged site visit and those of the pre-tender meeting at the web page identified in the TDS. Any
modification to the Tender Documents that may become necessary as a result of the pre-arranged
site visit and those of the pre-tender meeting shall be made by the Procuring Entity exclusively
through the issue of an Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender
meeting. Non-attendance at the pre-arranged site visit and the pre-tender meeting will not be a cause
for disqualification of a Tenderer.

Amendment of Tender Documents

At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the
Tender Documents by issuing addenda.

Any addendum issued shall be part of the Tender Documents and shall be communicated in writing
to all who have obtained the Tender Documents from the Procuring Entity. The Procuring Entity
shall also promptly publish the addendum on the Procuring Entity's website in accordance with ITT
7.5.

To give Tenderers reasonable time in which to take an addendum into account in preparing their
Tenders, the Procuring Entity should extend the dead line for the submission of Tenders, pursuant
to ITT 22.2.

C. PREPARATION OF TENDERS

9.  Cost of Tendering
The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and
the Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or
outcome of the tendering process.

10.0 Language of Tender

The Tender, as well as all correspondence and documents relating to the tender exchanged by the
tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents
and printed literature that are part of the Tender may be in another language provided they are
accompanied by an accurate and notarized translation of the relevant passages into the English
Language, in which case, for purposes of interpretation of the Tender, such translation shall govern.

110 Documents Comprising the Tender
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The Tender shall comprise the following:

a) Form of Tender prepared in accordance with ITT 12;

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14;
c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;

d) Alternative Tender, if permissible, in accordance with ITT 13;

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the
Tenderer, in accordancewithITT20.3;

f)  Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's
qualifications to per form the Contract if its Tender is accepted;

g) Conformity: a technical proposal in accordance with ITT 16;
h) Any other document required in the TDS.

In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the
Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a
Joint Venture Agreement in the event of a successful Tender shall be signed by all members and
submitted with the Tender, together with a copy of the proposed JV Agreement. Change of
membership and conditions of the JV prior to contract signature will render the tenderliable for
disqualification.

12.0 Form of Tender and Schedules

12.1

12.2
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The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the
relevant forms furnished in Section IV, Tendering Forms. The forms must be completed with out any
alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All
blank spaces shall be filled in with the information requested. The Tenderer shall chronologically
serialize all pages of the tender documents submitted.

The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any,
paid or to be paid to agents or any other party relating to this Tender.

Alternative Tenders
Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

When alternative times for completion are explicitly invited, a statement to that effect will be
included in the TDS, and the method of evaluating different alternative times for completion will
be described in Section III, Evaluation and Qualification Criteria.

Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the
requirements of the Tender Documents must first price the Procuring Entity's design as described in
the Tender Documents and shall further provide all information necessary for a complete evaluation
of the alternative by the Procuring Entity, including drawings, design calculations, technical
specifications, breakdown of prices, and proposed construction methodology and other relevant
details. Only the technical alternatives, if any, of the Tenderer with the Winning Tender conforming
to the basic technical requirements shall be considered by the Procuring Entity.

When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for
specified parts of the Works, and such parts will be identified in the TDS, as will the method for
their evaluating, and described in Section VII, Works' Requirements.

Tender Prices and Discounts

The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of
Tender and in the Billof Quantities shall conform to the requirements specified below.

The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities.
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Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates
for other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity.
An item not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender,
and provided that the Tender is determined substantially responsive notwithstanding this omission,
the average price of the item quoted by substantially responsive Tenderers will be added to the
Tender price and the equivalent total cost of the Tender so determined will be used for price
comparison.

The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total price of
the Tender, including any discounts offered.

The Tenderer shall quote any discounts and the methodology for their application in the Form of
Tender, in accordance with ITT 12.1.

It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to
adjustment during the performance of the Contract in accordance with the provisions of the
Conditions of Contract, except incases where the contract is subject to fluctuations and adjustments,
not fixed price. In such a case, the Tenderer shall furnish the indices and weightings for the price
adjustment formulae in the Schedule of Adjustment Data and the Procuring Entity may require the
Tenderer to justify its proposed indices and weightings.

Where tenders are being invited for individual lots (contracts)or for any combination of lots
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall
specify in their Tender the price reductions applicable to each package, or alternatively, to individual
Contracts within the package. Discounts shall be submitted in accordance with ITT 14.4, provided
the Tenders for all lots (contracts) are opened at the sametime.

All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other
cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be included in the
rates and prices and the total Tender Price submitted by the Tenderer.

Currencies of Tender and Payment
The currency(ies) of the Tender and the currency(ies) of payments shall be the same.

Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by

the Tenderer in the Bill of Quantities, entirely in Kenya shillings.

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied
from outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in
the TDS) indicate in the Appendix to Tender the percentage(s) of the Tender Price (excluding
Provisional Sums), needed by the Tenderer for the payment of such foreign currency
requirements, limited to no more than two foreign currencies.

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and
the percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to
Tender and shall be based on the exchange rate provided by the Central Bank of Kenya on the
date 30 days prior to the actual date of tender opening. Such exchange rate shall apply for all
foreign payments under the Contract.

Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction,

their local and foreign currency requirements, and to substantiate that the amounts included in the

unit rates and prices and shown in the Schedule of Adjustment Data in the Appendix to Tender are
reasonable, in which case a detailed break down of the foreign currency requirements shall be
provided by Tenderers.

Documents Comprising the Technical Proposal

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment,
personnel, schedule and any other information as stipulated in Section IV, Tender Forms, insufficient
detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and

the completion time.

Documents Establishing the Eligibility and Qualifications of the Tenderer
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Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish
Tenderer's eligibility in accordance with ITT 4.

In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to
perform the Contract the Tenderer shall provide the information requested in the corresponding
information sheets included in Section IV, Tender Forms.

If a marg in of preference applies as specified in accordance with ITT 33.1, nation al tenderers,
individually or in joint ventures, applying for eligibility for national preference shall supply all
information required to satisfy the criteria for eligibility specified in accordance with ITT 33.1.

Tenderers shall be asked to provide, as part of the data for qualification, such information, including
details of ownership, as shall be required to determine whether, according to the classification
established by the Procuring Entity, a particular contractor or group of contractors qualifies for a
margin of preference. Further the information will enable the Procuring Entity identify any actual or
potential conflict of interest in relation to the procurement and/or contract management processes,
or a possibility of collusion between tenderers, and thereby help to prevent any corrupt influence in
relation to the procurement process or contract management.

The purpose of the information described in ITT 17.4 above overrides any claims to confidentiality
which a tenderer may have. There can be no circumstances in which it would be justified for a
tenderer to keep information relating to its ownership and control confidential where it is tendering
to undertake public sector work and receive public sector funds. Thus, confidentiality will not be
accepted by the Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to
provide required information on its ownership and control.

The Tenderer shall provide further documentary proof, information or authorizations that the
Procuring Entity may request in relation to owner ship and control which in formation on any
changes to the information which was provided by the tenderer under ITT 6.4. The obligations to
require this information shall continue for the duration of the procurement process and contract
performance and after completion of the contract, if any change to the information previously
provided may reveal a conflict of interest in relation to the award or management of the contract.

All information provided by the tenderer pursuant to these requirements must be complete, current
and accurate as at the date of provision to the Procuring Entity. In submitting the information
required pursuant to these requirements, the Tenderer shall warrant that the information submitted
is complete, current and accurate as at the date of submission to the Procuring Entity.

If a tenderer fails to submit the information required by these requirements, its tender will be
rejected. Similarly, iftheProcuring Entity is unable, after taking reasonable steps, to verify to a
reasonable degree the information submitted by a tenderer pursuant to these requirements, then the
tender will be rejected.

If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring
Entity (whether through its own enquiries, through notification by the public or otherwise), shows
any conflict of interest which could materially and improperly benefit the tenderer in relation to the
procurement or contract management process, then:

i) If the procurement process is still ongoing, the tenderer will bed is qualified from the procurement]

process,

i) if the contract has been awarded to that tenderer, the contract award will be set as idepending
the outcome of (iii),

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of
whether the tenderer or any other person shave committed any criminal offence.

If a tenderer submits information pursuant to these requirements that is in complete, in accurate or
out-of-date, or attempts to obstruct the verification process, then the consequences ITT 17.8 will
ensue unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any
such act was not material, or was due to genuine error which was not attributable to the intentional
act, negligence or recklessness of the tender.

18.0 Period of Validity of Tenders




18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity

period starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring
Entity in accordance with ITT 22). At ender valid for a shorter period shall be rejected by the
Procuring Entity as non-responsive.

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring
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Entity may
requestTendererstoextendtheperiodofvalidityoftheirTenders. Therequestandtheresponsesshallbem
adein writing. If a Tender Security is requested in accordance with ITT 19, it shall also be extended
for thirty (30) days beyond the deadline of the extended validity period. A Tenderer may refuse the
request without forfeiting its
Tendersecurity. ATenderergrantingtherequestshallnotberequiredorpermittedtomodifyitsTender.

Tender Security

The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount
and currency specified in the TDS. A Tender-Securing Declaration shall use the form included in
Section IV, Tender Forms.

If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand
guarantee in any of the following forms at the Tenderer's option:

) cash;

ii)  abank guarantee;

ili) a guarantee by an insurance company registered and licensed by the Insurance Regulatory
Authority listed by the Authority;

(iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of
Kenya, from a reputable source, and an eligible country.

If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall
have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be
valid for thirty (30) days beyond the original validity period of the Tender, or beyond any period of
extension if requested under ITT 18.2.

If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender
not accompanied by a substantially responsive Tender Security or Tender-Securing Declaration
shall be rejected by the Procuring Entity as non-responsive.

If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers
shall be returned as promptly as possible upon the successful Tenderer's signing the Contract and
furnishing the Performance Security and any other documents required in the TDS. The Procuring
Entity shall also promptly return the tender security to the tenderers where the procurement
proceedings are terminated, all tenders were determined non-responsive or a bidder declines to
extend tender validity period.

The Tender Security of the successful Tenderer shall be returned as promptly as possible once the
successful Tenderer has signed the Contract and furnished the required Performance Security, and
any other documents required in the TDS.

The Tender Security may be forfeited or the Tender-Securing Declaration executed:

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the
Tenderer on the Form of Tender, or any extension there to provided by the Tenderer; or

b) if the successful Tenderer fails to: -
i) signthe Contract in accordance with ITT47; or

ii) furnish a Performance Security and if required in the TDS, and any other documents
required in the TDS.

Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA
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todebars the Tenderer from participating in public procurement as provided in the law.

The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that
submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time
of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all
future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2.

A tenderer shall not issue a tender security to guarantee itself.
Format and Signing of Tender

The Tenderer shall prepare one original of the documents comprising the Tender as described in
ITT 11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT
13, shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the
Tender, in the number specified in the TDS and clearly mark them “COPY.” In the event of any
discrepancy between the origin a landthe copies, the original shall prevail.

Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential
to their business. This may include proprietary information, trade secrets, or commercial or
financially sensitive information.

The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed
by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a
written confirmation as specified in theTDS and shall be attached to the Tender. The name and
position held by each person signing the authorization must be typed or printed below the
signature. All pages of the Tender where entries or amendments have been made shall be signed or
initialed by the person signing the Tender.

Incase the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on
behalf of the JV, and so as to be legally binding on all the members as evidenced by a power of
attorney signed by their legally authorized representatives.

Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the
person signing the Tender.

D. SUBMISSION AND OPENING OF TENDERS
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Sealingand Marking of Tenders

The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or
in a single sealed container bearing the name and Reference number of the Tender, addressed to the
Procuring Entity and a warning not to open before the time and date for Tender opening date. Within
the single envelope, package or container, the Tenderer shall place the following separate, sealed
envelopes:

a) inan envelope or package or container marked “ORIGINAL”, all documents comprising the
Tender, as described in ITT 11; and

b) in a nenvelope or package or container marked “COPIES”, all required copies of the Tender; and

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant:
i) in an envelope or package or container marked “ORIGINAL -ALTERNATIVE TENDER”,
the alternative Tender; and
ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all
required copies of the alternative Tender.

The inner envelopes or packages or containers shall:
a)  bear the name and address of the Procuring Entity,
b) bear the name and address of the Tenderer; and
¢) bear the name and Reference number of the Tender.

If an envelope or package or container is not sealed and marked as required, the Procuring Entity
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will assume no responsibility for the misplacement or premature opening of the Tender. Tenders
misplaced or opened prematurely will not be accepted.

Deadline for Submission of Tenders

Tenders must be received by the Procuring Entity at the address specified in the TDS and no later
than the date andtimealsospecifiedinthe TDS. When so specified in the TDS, tenderers shall have
the option of submitting their Tenders electronically. Tenderers submitting Tenders electronically
shall follow the electronic Tender submission procedures specified in the TDS.

The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by
amending the TenderDocumentsinaccordance with ITT 8, in which case all rights and obligations of
the Procuring Entity and Tenderers previously subject to the deadline shall there after be subject to
the deadline as extended.

23.0 Late Tenders
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The Procuring Entity shall not consider any Tender that arrives after the deadline for submissionof
tenders, in accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline
for submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

Withdrawal, Substitution, and Modification of Tenders

A Tenderer may withdraw, substitute, or modify its Tenderafterith as been submitted by sending a
written notice, duly signed by an authorized representative, and shall include a copy of the
authorization in accordance with ITT 20.3, (except that withdrawal notices do not require copies).
The corresponding substitution or modification of the Tender must accompany the respective
written notice. All notices must be:

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices
do not require copies), and in addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in
accordance with ITT 22.

Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the
Tenderers.

No Tender may be withdrawn, substituted, or modified in the interval between the deadline for
submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer
on the Form of Tender or any extension thereof.

Tender Opening

Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and
read out all Tenders received by the deadline, at the date, time and place specified in the TDS, in
the presence of Tenderers' designated representatives who chooses to attend. Any specific electronic
Tender opening procedures required if electronic Tendering is permitted in accordance with ITT
22.1, shall be as specified in the TDS.

First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall
be permitted unless the corresponding withdrawal notice contains a valid authorization to request
the withdrawal and is read out at Tender opening.

Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but
returned to the Tenderer. No Tender substitution shall be permitted unless the corresponding
substitution notice contains a valid authorization to request the substitution and is read out at
Tender opening.
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Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding
Tender. No Tender modification shall be permitted unless the corresponding modification notice
contains a valid authorizationtorequestthemodificationandisreadoutatTenderopening.

Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer
and whether there is a modification; the total Tender Price, per lot (contract) if applicable, including
any discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-
Securing Declaration, if required; and any other details as the Procuring Entity may consider
appropriate.

Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening
shall be considered further for evaluation. The Form of Tender and pages of the Bill of Quantities
(to be decided on by the tender opening committee) are to be initialed by the members of the tender
opening committee attending the opening.

At the Tender Opening, the Procuring Entitys hall neither discuss the merits of any Tender nor reject
any Tender (except for late Tenders, in accordance with ITT 23.1).

The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: -
a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification;

b) the Tender Price, per lot (contract) if applicable, including any discounts;

¢) any alternative Tenders;

d) the presence or absence of a Tender Security, if new as required;

e) number of pages of each tender document submitted.

The Tenderers' representatives who are present shall be requested to sign the minutes. The omission
of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes.
A copy of the tender opening register shall be distributed to all Tenderers.

EVALUATION AND COMPARISON OF TENDERS
Confidentiality

Information relating to the evaluation of Tenders and recommendation of contract award shall not
be disclosed to Tenderersorany other persons not officially concerned with the Tender process until
information on Intention to Award the Contract is transmitted to all Tenderers in accordance with
ITT 43.

Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or
Contract award decisions may result in the rejection of its tender.

Not withstanding ITT 26.2, from the time of tender opening to the time of contract award, if a
tenderer wishes to contact the Procuring Entity on any matter related to the tendering process, it
shall do so in writing,.

Clarification of Tenders

To assist in the examination, evaluation, and comparison of the tenders, and qualification of the
tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender,
given a reasonable time for aresponse. Any clarification submitted by a tenderer that is not in
response to a request by the Procuring Entity shallnot be considered. The Procuring Entity's request
for clarification and the response shall be in writing. No change, including any voluntary increase
or decrease, in the prices or substance of the tender shall be sought, offered, or permitted, except to
confirm the correction of arithmetic errors discovered by the Procuring Entity in the evaluation of
the tenders, in accordance with ITT 31.

If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring
Entity's request for clarification, its Tender may be rejected.
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Deviations, Reservations, and Omissions

During the evaluation of tenders, the following definitions apply: -

a) “Deviation” is a departure from the requirements specified in the tender document;

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of
the requirements specified in the tender document; and

c) “Omission” is the failure to submit part or all of the information or documentation required in
the Tender document.

Determination of Responsiveness

The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of
the tender itself, as defined in ITT 11.

A substantially responsive Tender is one that meets the requirements of the Tender document
withoutmaterial deviation, reservation, or omission. A material deviation, reservation, or omission
is one that, if accepted, would:

a) Affec tin any substantial way the scope, quality, or performance of the Works specified in the Cont|

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's
rights or the tenderer's obligations under the proposed contract;

c) if rectified, would unfairly affect the competitive position of other tenderers presenting
substantially responsivetenders.

The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with
ITT 16, to confirm that all requirements of Section VII, Works' Requirements have been met without
any material deviation, reservation or omission.

If a tender is not substantially responsive to the requirements of the tender document, it shall be
rejected by the Procuring Entity and may not subsequently be made responsive by correction of the
material deviation, reservation, or omission.

Non-material Non-conformities

Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender.

Provided that a Tender is substantially responsive, the Procuring Entity may request that the
tenderer submit the necessary information or documentation, within a reasonable period of time, to
rectify non-material non- conformities in the tender related to documentation requirements.
Requesting information or documentation on such non-conformities shall not be related to any
aspect of the price of the tender. Failure of the tenderer to comply with the request may result in the
rejection of its tender.

Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable non-
material non-conformities related to the Tender Price. To this effect, the Tender Price shall be
adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or
component in the manner specified in the TDS.

Arithmetical Errors

The tender sum as submitted and read out during the tender opening shall be absolute and final and
shall not be the subject of correction, adjustment or amendment in any way by any person or entity.

Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the

following basis: -

a) Any error detected if considered a major deviation that affects the substance of the tender, shall
lead to disqualificationofthetenderasnon-responsive.

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, subtotal

ract;
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and total bidpriceshallbe considered as a major deviation that affects the substance of the tender
and shall lead to disqualification of the tender as non-responsive. and
c) if there is a discrepancy between words and figures, the amount in words shall prevail

Tenderers shall be notified of any error detected in their bid during the notification of award.
Conversion to Single Currency

For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted in to a
single currency asspecified in the TDS.

Margin of Preference and Reservations

A margin of preference may be allowed only when the contract is open to international competitive
tendering where foreign contractors are expected to participate in the tendering process and where
the contract exceeds the value/threshold specified in the Regulations.

A margin of preference shall not be allowed unless it is specified so in the TDS.

Contracts procured on basis of international competitive tendering shall not be subject to
reservations exclusive to specific groups as provided in ITT 33.4.

Where it is intended to reserve a contract to as pecific group of businesses (these groups are Small
and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living
with disability, as the case may be), and who are appropriately registered as such by the authority
to be specified in the TDS, a procuring entity shall ensure that the invitation to tender specifically
indicates that only businesses or firms belonging to the specified group are eligible to tender. No
tender shall be reserved to more than one group. If not so stated in the Invitation to Tender and in
the Tender documents, the invitation to tender will be open to all interested tenderers.

Nominated Subcontractors

Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific
elements of the Works by subcontractors selected/nominated by the Procuring Entity. Incase the
ProcuringEntity nominates a subcontractor, the subcontract agreement shall be signed by the
Subcontractor and the Procuring Entity. The main contract shall specify the working arrangements
between the main contractor and the nominated subcontractor.

Tenderers may propose sub-contracting up to the percentage of total value of contracts or the volume
of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified
for their parts of the Works.

Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works
unless their specialized parts of the Works were previously designated so by the Procuring Entity in
the TDS a scan be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in
which case, the qualifications of the Specialized Subcontractorsproposed by the Tenderer may be
added to the qualifications of the Tenderer.

Evaluation of Tenders

TheProcuring Entity shall use the criteria and methodologies listed in this ITT and Section III,
Evaluation and Qualification Criteria No other evaluation criteria or methodologies shall be
permitted. By applying the criteria and methodologies the Procuring Entity shall determine
theLowest Evaluated Tender in accordance with ITT 40.

To evaluate a Tender, the Procuring Entity shall consider the following:

a)  priceadjustment in accordance with ITT 31.1 (iii); excluding provisional sums and
contingencies, if any, but including Daywork items, where priced competitively;

b)  price adjustment due to discounts offered in accordance with ITT 14.4;

c)  converting the amount resulting from applying (a) and (b) above, if relevant, to a single
currency in accordance with ITT 32;




d)  pricea djustment due to quantifiable non materialnon-conformities in accordance with ITT 30.3; Jle

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and
Qualification Criteria.

353 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over
the period of execution of the Contract, shall not be consideredin Tender evaluation.

354  Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one
or more lots (contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The
methodology to determine the lowest evaluated tenderer or tenderers base done lot (contract) or
based on a combination of lots (contracts), will be specified in Section III, Evaluation and
Qualification Criteria. In the case of multiple lots or contracts, tenderer will be will be required to
prepare the Eligibility and Qualification Criteria Form for each Lot.

36.0 Comparison of tenders

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders
established in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost.

370 Abnormally low tenders and abnormally high tenders
Abnormally LowTenders

371 An Abnormally Low Tender is one where the Tender price, in combination with other elements of
the Tender, appears so low that it raises material concerns as to the capability of the Tenderer in
regards to the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine
competition between Tenderersis compromised.

372 Inthe event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek
written clarifications from the Tenderer, including detailed price analyses of its Tender price in
relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of
risks and responsibilities and any otherrequirements of the Tender document.

373 After evaluation of the price analyses, in the event that the Procuring Entity determines that the
Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender Price,
the Procuring Entity shall reject the Tender.

Abnormally high tenders

374 Anabnormally high tender price is one where the tender price, in combination with other constituent
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is
concerned that it (the Procuring Entity) may not be getting value for money or it may be paying too
high a price for the contract compared with market prices or that genuine competition between
Tenderers is compromised.

375 Incase of a nab normally high price, the Procuring Entity shall make a survey of the market prices,
check if the estimated cost of the contract is correct and review the Tender Documents to check if the
specifications, scope of work and conditions of contract are contributory to the abnormally high
tenders. The Procuring Entity may also seek written clarification from the tenderer on the reason for
the high tender price. The Procuring Entity shall proceed as follows:

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the
Procuring Entity may accept or not a ccept the tender depending on the Procuring Entity's
budget considerations.

ii) If specifications, scope of work and/ or conditions of contract are contributory to the abnormally
high tender prices, the Procuring Entity shall reject all tenders and may retender for the contract
based on revised estimates, specifications, scope of work and conditions of contract, as the case
may be.

376 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine
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competition between tenderers is compromised (often due to collusion, corruption or other
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent
Government Agencies to institute an investigation on the cause of the compromise, before
retendering.

Unbalanced and/ or front-loaded tenders

If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is
seriously unbalanced and/ or frontloaded, the Procuring Entity may require the Tenderer to provide
written clarifications. Clarifications may include detailed price analyses to demonstrate the
consistency of the tender prices with the scope of works, proposed methodology, schedule and any
other requirements of the Tender document.

After the evaluation of the information and detailed price analyses presented by the Tenderer, the
Procuring Entity may as appropriate:

a)  accept theTender;

b)  require that the total amount of the Performance Security be increased at the expense of the
Tenderer to a level not exceeding a 30% of the Contract Price;

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too
much for undelivered works;

d)  reject the Tender,
Qualifications of the tenderer
The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected

as having submitted the lowest evaluated cost and substantially responsive Tender, meets the
qualifying criteria specified in Section III, Evaluation and Qualification Criteria.

392 The determination shall be based upon an examination of the documentary evidence of the

Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not
take into consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent
entities, affiliates, subcontractors (other than Specialized Sub-contractors if permitted in the Tender
document), or any other firm(s) different from the Tenderer.

393 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A
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negative determination shall result in disqualification of the Tender, in which event the
ProcuringEntityshallproceedto the Tenderer who offers a substantially responsive Tender with the
next lowest evaluated price to make a similar determination of that Tenderer's qualifications to
perform satisfactorily.

Lowest evaluated tender

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest
Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the
Qualification Criteria and whose Tender has been determined to be:

a) Mostresponsive to the Tender document; and
b)  the lowest evaluated price.

Procuring entity's right to accept any tender, and to reject any or all tenders.

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process
and reject all Tenders at any time prior to Contract Award, without there by incurring any liability
to Tenderers. Incase of annulment, all Tenders submitted and specifically, Tender securities, shall be
promptly returned to the Tenderers.

AWARD OF CONTRACT

Award criteria
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The Procuring Entity shall award the Contract to the successful tenderer whose tender has been
determined to be the Lowest Evaluated Tender.

Notice of Intention to Enter into a Contract/Notification of Award

Uponaward of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity
shall issue a Notification of Intention to Enter into a Contract/Notification of award to all tenderers
which shall contain, at a minimum, the following information:
a) the name and address of the Tenderer submitting the successful tender;
b)  the Contract price of the successful tender;
c) astatement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is
addressed was unsuccessful, unless the price information in (c) above already reveals the
reason;
d) the expiry date of the Standstill Period; and
e) instruction son how to request a debriefing and/ or submit a complaint during the stand still peri

Stand still Period

The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow
any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill
Period shall not apply.

Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to
each Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.

Debriefing by The Procuring Entity

On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in
ITT 43, an unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing
on specific issues or concerns regarding their tender. The Procuring Entity shall provide the
debriefing within five days of receipt of the request.

Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear
its own costs of attending such a debriefing meeting.

Letter of Award

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified
in ITT 42.1, upon addressing a complaint that has been filed with in the Standstill Period, the
Procuring Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award
shall request the successful tenderer to furnish the Performance Security within 21 days of the date
of the letter.

Signing of Contract
Upon the expiry of the fourteen days of the Notification of Intention to enter in to contract and upon
the parties meeting their respective statutory requirements, the Procuring Entity shall send the

successful Tenderer the Contract Agreement.

Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign,
date, and returnittotheProcuringEntity.

The written contract shall be entered into within the period specified in the notification of award
and before expiry of the tender validity period.

Performance Security

Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the
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successful Tenderer shall furnish the Performance Security and, any other documents required in
the TDS, in accordance with the General Conditions of Contract, subject to ITT 38.2 (b), using the
Performance Security and other Forms included in Section X, Contract Forms, or another form
acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a
correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in
writing that a correspondent bank is not required.

Failure of the successful Tenderer to submit the above-mentioned Performance Security and
otherdocuments required in the TDS or sign the Contract shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity may
award the Contract to the Tenderer offering the next Best Evaluated Tender.

Performance security shall not be required for contracts estimated to cost less than the amount
specified inthe Regulations.

Publication of Procurement Contract

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded
contract at its notice boards and websites; and on the Website of the Authority. At the minimum, the
notice shall contain the following information:

a) name and address of the Procuring Entity;

b) name and reference number of the contract being awarded, a summary of its scope and the
selection method used;

c) thename of the successful Tenderer, the final total contract price, the contract duration;
d) dates of signature, commencement and completion of contract;

e)

50.0 Procurement related Complaints and Administrative Review
50.1 The procedures for making Procurement-related Complaints are as specified in the TDS.

50.2 A request for administrative review shall be made in the form provided under contract forms.

names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender openi

ng.




Section Il - Tender Data Sheet (TDS)

[he following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers
ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT.

Reference to PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITC Clause

A. General

ITT1.1 The name of the contract is_ PROPOSED REMOVAL OF ASBESTOS, REROOFING
AND ASSOCIATED WORKS PHASE III
The reference number of the Contract is_ WRTI/OT/PPRM/14/2024 - 2025

ITT 2.4 The Information made available on competing firms is as follows: NONE

ITT 2.4 The firms that provided consulting services for the contract being tendered for are:
Not Applicable

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: [Not Applicable].

B. Contents of Tender Document

ITT7.1 (i) The Tenderer will submit any request for clarifications in writing at the Address
tenders@wrti.go.ke to reach the Procuring Entity not later than __7 days prior to the
tender closing date

(ii) The Procuring Entity shall publish its response at the website www.wrti.go.ke and
tenders.go.ke

ITT7.2
(A) Pre-Tender meeting “shall” take place at the following date, time and place:
Date: 26TH June 2025

Time: 11.30am

Place: WRTI HQS NAIVASHA

ITT7.3 The Tenderer will submit any questions in writing, to reach the Procuring Entity not later
than 3 days before the meeting.

ITT 7.5 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre-
arranged pretender will be published is www.wrti.go.ke

ITT9.1 For Clarification of Tender purposes, for obtaining further information and for purchasing
tender documents, the Procuring Entity’s address is:

1) Name of Procuring Entity Wildlife Research and Training Institute

(2) Physical address for hand Courier Delivery to an office or Tender Box
Kenyatta Avenue, Naivasha Town, Nakuru County

3) Postal Address 842 - 20117

4) Insert name, telephone number and e-mail address of the officer to be contacted.
Head Supply Chain Management

C. Preparation of Tenders
ITT 11.1 (h) | The Tenderer shall submit the following additional documents in its Tender:
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Reference to
ITC Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

i. Copy of Certificate of Incorporation/Business Registration name under the
Companies Act. or Partnership Deed duly Certified by a Commissioner of Oaths

ii. A current copy of Form CR12 for limited companies issued by the Registrar of
Companies that indicates the ownership of the company (not older than 12 months,
as at the time of the tender Closing). Form CR12 shall be duly certified by the
Advocate. This should be provided with Identification documents of all directors
listed on the CR12 (ID or Passport).

iii. =~ Copy of a valid Tax Compliance Certificate from Kenya Revenue Authority (KRA)
as at the time of tender opening/closing.

iv.  Valid current annual NCA registration as general building or Civil Contractor
practicing licence for either category NCA 6 building works and above
respectively or above and specialist contractor. Category NCA 6 Electrical works
and above

v.  Valid Single Business permit. for respective County Government.

vi.  Shall have pages in the whole document numbered in the correct sequence
including all appendixes and attachments (Mandatory)

vii.  Shall have a table of contents page clearly indicating Sections and Page Numbers
(Mandatory).

viii.  Evidence of physical location of office by providing certified copies of premises
ownership/lease and utility bills certified by the Advocate.

ITT13.1

Alternative Tenders shall not be considered.

ITT13.2

Alternative times for completion “shall not be permitted.

ITT 13.4

Alternative technical solutions shall be permitted for the following parts of the Works:
_Not Applicable

ITT 14.5

The prices quoted by the Tenderer shall be: fixed

ITT 15.2 (a)

Foreign currency requirements not allowed.

ITT18.1

The Tender validity period shall be 156___ days.

ITT 18.3

(@) The Number of days beyond the expiry of the initial tender validity period will be
30 days.

ITT 19.1

Tenderer shall provide an Original “Tender Security” of Kshs. 1,000,000.00 (One Million
Kenyan Shillings Only) in any of the following forms; a bank guarantee; a guarantee by
an insurance company registered and licensed by the Insurance Regulatory Authority; or
guarantee issued by a financial institution approved and licensed by the Central Bank of
Kenya Valid for the period of tender

ITT 20.1

In addition to the original of the Tender, the number of copies is: ONE (1) copy

ITT 20.3

The written confirmation of authorization to sign on behalf of the Tenderer shall consist
of: Written Power of Attorney

D. Submissio

n and Opening of Tenders

ITT 22.1

(A) For Tender submission purposes only, the Procuring Entity’s address is:
Director and CEO

Wildlife Research and Training Institute

P.O BOX 842- 20117

NAIVASHA.

Physical address for: -




Reference to
ITC Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

i. Hand Delivery Shall be deposited in the Tender Box located at, Wildlife Research
and Training Institute Headquarters, Main Reception

ii. Courier delivery shall be registered at the office of Head Supply Chain
Management located at the Administration Block Wildlife Research and Training
Institute Headquarters, Naivasha.

Date and time for submission of Tenders 1200hrs on or before 19TH February 2025
Tenders shall not be submitted electronically.

ITT 25.1

The Tender opening shall take place at the time and the address for Opening of Tenders
provided below:

(1) Venue: Wildlife Research and Training Institute, Ngiri Conference Room,
Wildlife Research and Training Institute Headquarters, Naivasha

Date: As stipulated on tender notice

Time: As stipulated in tender notice

ITT 25.1

If Tenderers are allowed to submit Tenders electronically, they shall follow the electronic
tender submission procedures specified below
Tenderers are Not Allowed to submit Tenders electronically

E. Evaluation,

and Comparison of Tenders

ITT 30.3

The adjustment shall be based on the average price of the item or component as quoted
in other substantially responsive Tenders. If the price of the item or component cannot be
derived from the price of other substantially responsive Tenders, Wildlife Research and
Training Institute shall use its lowest estimate.

TT 32.1

The currency that shall be used for Tender evaluation and comparison purposes only to
convert at the selling exchange rate all Tender prices expressed in various currencies into
a single currency is: __Kenya Shillings

The source of exchange rate shall be: The Central bank of Kenya (mean rate)

The date for the exchange rate shall be: The deadline date for Submission of the
Tenders.

ITT 33.2

A margin of preference “shall not” apply.

ITT 33.4

The invitation to tender is extended to the following group that qualify for Reservations
Open to ALL

ITT 34.1

At this time, the Procuring Entity “does not intend” to execute certain specific parts of the
Works by subcontractors selected in advance.

ITT 34.2

NO Subcontracting shall be allowed by Wildlife Research and Training Institute.

ITT 34.3

The parts of the Works for which the Procuring Entity permits Tenderers to propose
Specialized Subcontractors are designated as follows: Not Applicable

ITT 35.2 (e)

Additional requirements apply. These are detailed in the evaluation criteria in Section III,
Evaluation and Qualification Criteria. The submitted document MUST be book or tape
bound.

ITT 48.1

i.  An Acceptance Letter within fourteen (14) days from the date of notification of
award.

ii.  Anirrevocable and unconditional Performance Bank Guarantee equivalent to Ten
Percent (10%) of the contract price awarded as per the format stipulated in the
tender document;

iii.  Contractors All Risk Policy and other relevant insurance policies necessary
during the execution of the works;

iv.  Programme of works showing the general methods, order timing and sequence
for all activities of the works;




Reference to

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITC Clause
v.  Detailed Cash Flow projection for the entire contract period.
vi.  Work methodology
ITT 50.1 The procedures for making a Procurement-related Complaint are detailed in the “Notice

of Intention to Award the Contract” herein and are also available from the PPRA Website
www.ppra.go.ke or email complaints@ppra.go.ke.

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should
submit its complaint following these procedures, in writing (by the quickest means
available, that is either by hand delivery or email to:

For the attention: Supply Chain Management

Title/ position: Head Supply Chain Management

Procuring Entity: Wildlife Research and Training Institute

Email address: tenders@wrti.go.ke

In summary, a Procurement-related Complaint may challenge any of the following:

(i) The terms of the Tender Documents; and
(ii) Wildlife Research and Training Institute decision to award the contract
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SECTION IIT - EVALUATION AND QUALIFICATION CRITERIA

10

11

2.0

GENERAL PROVISIONS

This section contains the criteria that the Employer shall use to evaluate tender and qualify
tenderers. No other factors, methods or criteria shall be used other than specified in this tender
document. The Tenderer shall provide all the information requested in the forms included in Section
IV, Tendering Forms. The Procuring Entity shall use the Standard Tender Evaluation Document for
Goods and Works for evaluatingTenders.

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya
Shilling equivalent using the rate of exchange determined as follows:

a)  For construction turnover or financial data required for each year - Exchange rate prevailing on
the last day of the respective calendar year (in which the amounts for that year is to be
converted) was originally established.

b)  Value of single contract - Exchange rate prevailing on the date of the contract signature.

(c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3.
Any error in determining the exchange rates in the Tender may be corrected by the Procuring
Entity.

EVALUATION AND CONTRACT AWARD CRITERIA

TheProcuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders
and arrive at the Lowest Evaluated Tender. The tender that(i) meets the qualification criteria, (ii) has
been determined to be substantially responsive to the Tender Documents, and (iii) is determined to
have the Lowest Evaluated Tender price shall be selected for award of contract.

PRELIMINARY EXAMINATION FOR DETERMINATION OF RESPONSIVENESS Preliminary
examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the
eligibility criteria and other mandatory requirements in the ITT, and that the tender is complete in
all aspects in meeting the requirements provided for in the preliminary evaluation criteria outlined
below. The Standard Tender Evaluation Report Document for Goods and Works for evaluating
Tenders provides very clear guide on how to deal with review of these requirements. Tenders that
do not pass the Preliminary Examination will be considered non- responsive and will not be
considered further.

No Mandatory Requirements for Preliminary Evaluation

MR 1 Certificate of Registration/Incorporation (Mandatory).

MR 2 Valid/Current Tax Compliance Certificate from relevant Authorities where the
business operations of tenderer are domiciled (Mandatory).

MR 3 The amount of Tender Security shall be Kenya Shillings One Million Kenyan

Shillings (Kshs. 1,000,000.00) in form of a Banker’s guarantee or an Insurance
Company Guarantee issued by an insurance firm approved by the Public
Procurement Regulatory Authority (PPRA), valid for 126 days from the date of
tender opening in the format provided in the tender document

MR 4 Proof of current registration with National Construction Authority NCA 6 and
above- Building works and Electrical

MR 5 Copy of CR 12 issued within 6 months before tender closure date (where
applicable) / (Not Applicable to sole Proprietors).

MR 6 Valid/current Business Permit where the business operations of tenderer are
domiciled (Mandatory).

MR 7 Duly filled Contractor Eligibility (FORM ELI- 1.1 & 1.2 as applicable) and
Confidential Business Questionnaire (FORM ELI - 1.3)

MR 8 Duly filled and signed tender form

MR 9 Duly completed and signed price schedule

MR 10 The tender has been dully signed by the person lawfully authorized to do so, (by

virtue of ownership / directorship or through the power of Attorney)




MR 11 Dully filled and Signed Self Declaration That the Person/Tenderer Is Not
Debarred in the Matter of the Public Procurement and Asset Disposal Act 2015.

Dully Filled and Signed Self Declaration That the Person/Tenderer Will Not
Engage in Any Corrupt or Fraudulent Practice.

Duly Filled and Signed Certificate of Independent Tender Determination

Duly Filled and Signed Declaration and Commitment to The Code Of
Ethics

Duly Signed Site Visit Certificate

Information on history on Non-Performing Contracts, Litigation History
of the Firm; and Current Litigations; Form CON 2.

Copy of NEMA certificate for license for ASBESTOS HANDLING AND
DISPOSAL.

Certified copies of Audited Financial reports for the last three (3) years
2022, 2023 and 2024 (Mandatory). The bidder to attach auditor practicing
license for 2024.

Shall have pages in the whole document numbered in the correct sequence
including all appendixes and attachments (Mandatory).

Other Mandatory Requirements
MANDATORY ITEMS YES
1. [Evidence of previous experience of similar nature and magnitude (handling

of asbestos of value 15 million and above) to include; LPO/LSO/Signed
contract, Completion Certificate, Clients contacts etc. (Evidence shall be

verified by WRTI)

2. Provide evidence of existence of a licensed and gazette disposal site
(Mandatory)

3. Provide evidence of existence of transport facility approved by
NEMA (Mandatory)

4.  Work methodology and health and safety plan (Mandatory)

5. |Duly filed up form Contractor’s Representative and Key Personnel
Schedule(mandatory)

6. Qualifications and experience of key site management / technical personnel
and their CVs and copies of certificates:

7. Company Health & Safety Policy (signed by CEO)
8. |Certificate of Workplace Registration OSH

9 Commitment letter to observe safety at WRTI premises

10 |Company Safety Management System
11 Methods Statements/Job Safety Analysis

12 Sub-contractor Management Plan (provide procedure)

13 |[Emergency Management Procedures (outline process for incident
management, e.g., first aid)

14 [List of Personal Protective Equipment/Clothing (PPE/C) to be provided
during the job

15 |Company Health & Safety Rep/contact person during the project (provide
name, address & mobilenumbers)




TECHNICAL EVALUATION

No Item Pass/Fail
At least four (4) references of removal, handling, transportation and disposal
of asbestos containing materials within the last five years. Attach evidence in 20
a. form of LPO/LSO/ contracts as evidence that the assignment was delivered
in form of relevant documents and certificates to be verified by WRTI
i. At least 4 References and LPOs/LSOs - 20 Marks
ii. At least 3 References and LPOs/LSOs - 15Marks
iii. At least 2 References and LPOs/LSOs - 10 Marks
iv. At least 1 References and LPOs/LSOs - 5Marks
b. At least two (2) references of civil works and associated roofing works within 20
the last five years. Attach evidence in form of LPO/LSO/contracts as
evidence that the assignment was delivered in form of relevant documents
and certificates
i. 2 references (20Marks)
ii.  1reference (10 Marks)
Qualification and experience of staff to implementing/ take charge of the 20
contract execution. (Attach Evidence)
i. Project Manager - (Undergraduate degree in Civil engineering
c architecture, quantity survey or construction management and should
' currently be registered with the statutory bodies (EBK, AAK, BORAQ)
(9 Marks)

ii. Foremen - Diploma in building and construction, civil engineering,
construction management, quantity survey and construction
management (7 Marks)

iii. Safety Officer - Diploma in Health and Safety (4Marks)

d. Supply and install proximity sensitive lighting for animal warning during at 10

night. The lighting shall be solar powered with range of 20 meters, 100W,

IP67, outdoor, LED type, Ex proof Ex dbll, T6, wall mountable. Must attach

datasheet and Ex proof certificate

Volume of business handled in the last two (2) years (Attach evidence) (10

marks)

e. i. Over Kshs. 30 million (10 marks) 10

ii. Over 20 million and below 30 million (7 marks)
iii. Over 10 million but below 20 million (4 marks)
iv. Below 10 million (1 marks)

Liquidity Ratio (To be calculated from submitted audited accounts)
i) 1:2 & above =10 marks
if) 1:1-1.99 =7 marks 10
iii) 1: 0.5 - 0.99 = 4marks
iv) 1:<0.5 =1 mark

Profitability ratio (to be calculated from submitted audited accounts)
f. i.  20% and above =10 marks

ii.  15% -19% = 8 marks

iii.  10% - 14% = 6 marks 10

iv. 5% -9% =4 marks

v. 1% -4% =2 marks

vi.  Loss= 0 marks

TOTAL SCORE 100%
Note:

v' Profitability Margin = EBIT / Gross Revenue or Sales x 100%
v Current Ratio = Current Assets / Current Liabilities
v' EBIT = Earnings Before Interest and Taxes




A tender must score a minimum of 70% to qualify for further consideration at the financial evaluation stage.
30 TENDER EVALUATION (ITT 35)

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) - (d) the following criteria shall apply:

(i) Alternative Completion Times, if permitted under ITT13.2, will be evaluated as follows:
......... Not Applicable .........coooiiiiiiiiiii

(ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4,
will be evaluated as follows:......... Not Applicable ..............c.coooiiiiiiiin..

(iii) Other Criteria; if permitted under ITT 35.2(j):
........................... Not Applicable ...

g

MULTIPLE CONTRACTS

B

Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis
of Lots and a lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one
Option of the two Options listed below for award of Contracts.

OPTION 1
(i)  If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot,
provided the tenderer meets the Eligibility and Qualification Criteria for that Lot.
(ii) If a tenderer wins more than one Lot, the tender will be awarded a contract for all won Lots,
provided the tenderer meetstheaggregate Eligibility and Qualification Criteria for all the won
Lots. The tenderer will be awarded only the combinations for which the tenderer qualifies
and the others will be considered for award to second lowest the tenderers.

OPTION2

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine
the combination with the lowest evaluated price. Tenders will then be awarded to the Tenderer or
Tenderers in the combination provided the tenderer meets the aggregate Eligibility and
Quualification Criteria for all the won Lots.

5.0 ALTERNATIVE TENDERS (ITT 13.1)

Alternative Tenders (ITT 13.1)
Analternative if permitted under ITT 3.1, will be evaluated as follows:

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2 - Works
requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender
conforming to the basic technical requirements shall be considered by the Procuring Entity.

60 MARGIN OF PREFERENCE

61  If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%)
to be loaded on evaluated prices of the foreign tenderers, where the percentage of share holding of
Kenyan citizensis less than fifty- one percent (51%).

62  Contractors shall be asked to provide, as part of the data for qualification, such information,
including details of ownership, as shall be required to determine whether, according to the
classification established by the Procuring Entity, a particular contractor or group of contractors
qualifies for a margin of preference.

63  After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be
assessed to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders shall
be classified into the following groups:

i) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens
hold shares of over fifty one percent (51%).
ii) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens hold




shares of less than fifty one percent (51%).

All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the
lowest tender, and the lowest evaluated tender in each group shall be further compared with each
other. If, as a result of this comparison, a tender from Group A is the lowest, it shall be selected for
the award of contract. If a tender from Group B is the lowest, an amount equal to the percentage
indicated in Item 6.1 of the respective tender price, including unconditional discounts and excluding
provisional sums and the cost of day works, if any, shall be added to the evaluated price offered in
each tender from Group B. All tenders shall then be compared using new prices with added prices
to Group B and the lowest evaluated tender from Group A. If the tender from Group A is still the
lowest tender, it shall be selected foraward. If not, the lowest evaluated tender from Group B based
on the first evaluation price shall be selected.

Post qualification and Contract ward (ITT 39), more specifically,

a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest
evaluated tenderer, subject to confirmation of pre-qualification data, if so required.

b) Incase the tender was not subject to post-qualification, the tender that has been determined to
be the lowest evaluated tenderer shall be considered for contract award, subject to meeting each
of the following conditions.

i)  The Tenderer shall demonstrate that it has access to, or has available, liquid assets,
unencumbered real assets, lines of credit, and other financial means (independent of any
contractual advance payment) sufficient to meet the construction cash flow of Kenya
Shillings 50,000,000.00

ii) Minimum average annual construction turnover of Kenya Shillings 50,000,000.00,
equivalent calculated as total certified payments received for contracts in progress and/or
completed within the last 5 years.

iii)  Atleast 1 number of contract(s) of a similar nature executed within Kenya, or the East African
Community or a broad, that have been satisfactorily and substantially completed as a prime
contractor, or joint venture member or sub-contractor

iv)  Contractor's Representative and Key Personnel, which are specified as
S/N | Contractors Representative | Minimum Requirements

and Key Personnel

1. Project Manager Undergraduate degree in Civil engineering
architecture, quantity survey or construction
management and should currently be
registered with the statutory bodies (EBK,
AAK, BORAQ)

2. Foremen Diploma in building and construction, civil

engineering, construction management,
quantity survey and construction management
3. Safety Officer Diploma in Health and Safety

iv)  Other conditions depending on their seriousness.
a) History of non-performing contracts:
Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that non-
performance of a contract did not occur because of the default of the Tenderer, or the
member of a JV in the last Five years). The required information shall be furnished in the
appropriate form.

b) Pending Litigation

Financialpositionandprospectivelong-termprofit ability of the Single Tenderer, and in the
case the Tenderer is a JV, of each member of the JV, shall remain sound according to




criteria established with respect to Financial Capability under Paragraph (i) above if all
pending litigation will be resolved against the Tenderer. Tenderer shall provide
information on pending litigations in the appropriate form.

LitigationHistory

There shall be no consistent history of court/arbitral award decisions against the Tenderer,
the last

Three years). All parties to the contract shall furnish the information in the appropriate
form about any litigation or arbitration resulting from contracts completed or on going
unde rits execution over the years specified. A consistent history of awards against the
Tenderer or any member of a JV may result in rejection of the tender.

n




QUALIFICATION FORM*

1 2 3 4 5
Item | Qualification Subject | Qualification Requirement Document To be Completed | For Procuring Entity’s
No. by Tenderer Use (Qualification met
or Not Met)
1 Nationality Nationality in accordance with ITT 3.6 Forms ELI - 1.1 and 1.2,
with attachments
2 Tax Obligations for Has produced a current tax clearance certificate or tax | Attachment
Kenyan Tenderers exemption certificate issued by Kenya Revenue
Authority in accordance with ITT 3.14.
3 Conflict of Interest No conflicts of interest in accordance with ITT 3.3 Form of Tender
4 PPRA Eligibility Not having been declared ineligible by the PPRA as Form of Tender
described in ITT 3.7
5 State- owned Meets conditions of ITT 3.8 Forms ELI-1.1 and 1.2,
Enterprise with attachments
6 Goods, equipment and | To have their origin in any country that is not Forms ELI - 1.1 and 1.2,
services to be supplied | determined ineligible under ITT 4.1 with attachments
under the contract
7 History of Non- Non-performance of a contract did not occur as a Form CON-2
Performing Contracts result of contractor default since 1st January
[...2018....].
8 Suspension Based on Not under suspension based on-execution of a Form of Tender
Execution of Tender/Proposal Securing Declaration pursuant to
Tender/Proposal ITT 19.9
Securing Declaration by
the Procuring Entity
9 Pending Litigation Tender’s financial position and prospective long-term | Form CON - 2
profitability still sound according to criteria
established in 3.1 and assuming that all pending
litigation will NOT be resolved against the Tenderer.
10 Litigation History No consistent history of court/arbitral award Form CON -2
decisions against the Tenderer since 1st January [2020].
11 Financial Capabilities (i) The Tenderer shall demonstrate that it has access Form FIN - 3.1, with

to, or has available, liquid assets, unencumbered real
assets, lines of credit, and other financial means
(independent of any contractual advance payment)
sufficient to meet the construction cash flow
requirements.

attachments

(ii) The Tenderers shall also demonstrate, to the




2

3

4

5

Ttem

No.

Qualification Suhj ect

Qualification Requirement

Document To be Completed

by Tenderer

For Pmruring Fntity’c
Use (Qualification met
or Not Met)

satisfaction of the Procuring Entity, that it has
adequate sources of finance to meet the cash flow
requirements on works currently in progress and for
future contract commitments.

(iii) The audited balance sheets or, if not required by
the laws of the Tenderer’s country, other financial
statements acceptable to the Procuring Entity, for the
last [3years] years shall be submitted and must
demonstrate the current soundness of the Tenderer’s
financial position and indicate its prospective long-
term profitability.

12

Average Annual
Construction Turnover

Minimum average annual construction turnover of
Kenya Shillings [25Million], equivalent calculated as
total certified payments received for contracts in
progress and/or completed

Form FIN - 3.2

13

General Construction
Experience

Experience under construction contracts in the role of
prime contractor, ]V member, sub-contractor, or
management contractor

Form EXP -4.1

14

Specific Construction &
Contract Management
Experience

Evidence of Similar contracts specified below that
have been satisfactorily and substantially completed
as a prime contractor, joint venture member,
management contractor or sub-contractor

Form EXP 4.2(a)







SECTION IV - TENDERING FORMS
QUALIFICATION FORMS
1. FOREIGN TENDERERS 40%RULE

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this
condition.

ITEM | Description of Work Item | Describe location COST in Comments, if
of Source K. shillings any

Local Labor

Sub contracts from Local sources

Local materials

Use of Local Plant and Equipment

Add any other items

TOTAL COST LOCAL CONTENT XXXXX
PERCENTAGE OF CONTRACT PRICE




2. FORM EQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet
the requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A
separate Form shall be prepared for each item of equipment listed, or fo ralternative equipment proposed
by the Tenderer.

Item of equipment

Equipment | Name of manufacturer Model and power rating
information

Capacity Year of manufacture
Current Current location
status

Details of current commitments

Source Indicate source of the equipment
OOwned [ORented [ Leased O Specially manufactured

Omit the following information for equipment owned by the Tenderer.
Owner Name of owner
Address of owner

Telephone Contact name and title
Fax Telex
Agreements | Details of rental / lease / manufacture agreements specific to the project

29




3. FORM PER -1

Contractor's Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Re presentative and
Key Personnel to perform the Contract. The data on their experience should be supplied using the Form

PER-2 below for each candidate.

Contractor' Representative and Key Personnel

1. Title of position: Contractor’s Representative
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged)|
Time commitment: for |[insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level
for this position: Gantt chart]

2. Title of position: | i
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for |[insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level
for this position: Gantt chart]

3. Title of position: | |
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for |[insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level
for this position: Gantt chart]

4. Title of position: | ]
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for |[insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level
for this position: Gantt chart]

5. Title of position: [insert title]
Name of candidate
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for |[insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level
for this position: Gantt chart]




4. FORM PER - 2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Name of Tenderer

Position [#1]: [title of position from Form PER-1]

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and writing skills]

Details

Address of Procuring Entity:

Telephone: Contact (manager / personnel
officer):

Fax:

Job title: Years with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

. Duration of .
Project | Role . Relevant experience
involvement

[main

[role and responsibilities [describe the experience relevant to this

project . [time in role] y
details] on the project] position]
Declaration

I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as applicable], certify that to the
best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself,
my qualifications and my experience.

I confirm that I am available as certified in the following table and throughout the expected time schedule for
this position as provided in the Tender:

| Commitment | Details |
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contract: Contractor’s Representative or Key Personnel is available to
work on this contract]
Time commitment: [insert period (start and end dates) for which this

Contractor’s Representative or Key Personnel is available to
work on this contract]

I understand that any misrepresentation or omission in this Form may:

(@) be taken into consideration during Tender evaluation;
(b) result in my disqualification from participating in the Tender;
() result in my dismissal from the contract.

Name of Contractor’s Representative or Key Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Tenderer:

Signature:

Date: (day month year):




5.  TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and
Qualification Criteria the Tenderer shall provide the information requested in the corresponding

Information Sheets included hereunder.

51 FORMELI-1.1

Tenderer

InformationForm

Date:

ITT No. and title:

Tenderer's name

In case of Joint Venture (JV), name of each member:
Tenderer's actual or intended country of registration:
[indicate country of Constitution]

Tenderer's actual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

Tenderer's authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, in accordance with ITT 3.6
1 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5

[In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents
establishing:
J Legal and financial autonomy
J Operation under commercial law
1. Establishing that the Tenderer is not under the supervision of the Procuring Entity

2. Included are the organizational chart and a list of Board of Directors
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52 FORM ELI-1.2

Tenderer's JV Information Form
(to be completed for each member of Tenderer's JV)

Date:

ITT No. andtitle:

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in ¢duntt§ of constitution:

JV member’s authorized representative information
Name:

Address:

Telephone/Fax ntimbers:
E-mail address:

1. Attachedvare copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association), and/or
registration documents of the legal entity named above, in accordance with ITT 3.6.

O In case of a state-owned enterprise or institution, documents establishing legal and financial
autonomy, operation in accordance with commercial law, and that they are not under the
supervision of the Procuring Entity, in accordance with ITT 3.5.

2. Included are the organizational chart and a list of Board of Directors.




53 FORM CON -2

Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer’s Name:

Date:

JV Member’s Name

ITT No. and title:

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria

O

O

Contract non-performance did not occur since 1¢t January [insert year] specified in Section 1III,

Evaluation and Qualification Criteria, Sub-Factor 2.1.

Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation and

Qualification Criteria, requirement 2.1

O Contract(s) withdrawn since 1¢t January [insert year| specified in Section III, Evaluation and

Qualification Criteria, requirement 2.1

Year Non- Contract Identification Total Contract Amount
performed (current value, currency,
portion of exchange rate and Kenya
contract Shilling equivalent)

[insert  |[insert amount |Contract Identification: [indicate complete contract [insert amount]

year| and percentage]  \name/ number, and any other identification]

Name of Procuring Entity: [insert full name]

)Address of Procuring Entity: [insert street/city/country]
Reason(s) for nonperformance: [indicate main
reason(s)]

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria

O

O

No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-

Factor 2.3.

Pending litigation in accordance with Section IlI, Evaluation and Qualification Criteria, Sub-Factor 2.3

as indicated below.

Year of dispute | Amount in dispute | Contract Identification Total Contract Amount

(currency) (currency), Kenya
Shilling Equivalent
(exchange rate)

Contract Identification:
Name of Procuring Entity:

Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section III, Evaluation and Qualification Criteria

O No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.4.
O Litigation History in accordance with Section Ill, Evaluation and Qualification Criteria, Sub-
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[insert year] | [insert percentage] Contract Identification: [indicate [insert amount]
complete contract name, number, and
any other identification]

Name of Procuring Entity: [insert full
name]

Address of Procuring Entity: [insert
street/city/country]

Matter in dispute: [indicate main issues in
dispute]

Party who initiated the dispute: [indicate
“Procuring Entity” or “Contractor”]
Reason(s) for Litigation and award
decision [indicate main reason(s)]

Include details relating to potential bid-rigging practices such as previous occasions where tenders were
withdrawn, joint bids with competitors, subcontracting work to unsuccessful tenderers, etc.




54 FORM FIN -3.1:

Financial Situation and Performance

Tenderer’s Name:

Date:

JV Member’s Name
ITT No. and title:

54.1. Financial Data

Type of Financial information
in
(currency)

Historic information for previous

equivalent)

years,

(amount in currency, currency, exchange rate*, USD

Year 1 Year 2 Year 3

Year 4

Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
/Activities

*Refer to ITT 15 for the exchange rate
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54.2 Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future
contract commitments.

No. | Source of finance Amount (Kenya Shilling
) equivalent)

1

2

3

5.4.3 Financial documents

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section III,
Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

(@)  reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated
entity (such as parent company or group member).

(b)  be independently audited or certified in accordance with local legislation.

(c)  be complete, including all notes to the financial statements.

(d)  correspond to accounting periods already completed and audited.

O Attached are copies of financial statements! for the years required above; and complying
with the requirements

!'If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this
should be justified.




5.5 FORM FI

N -3.2:

Average Annual

Tenderer’s Name:
Date:

Construction Turnover

JV Member’'s Name

ITT No. and title:

| Annual turnover data (construction only)
Year Amount Exchange rate Kenya Shilling
Currency equivalent
[indicate year] | [insert amount and indicate
currency]
Average
Annual
Construction
Turnover *

*

See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2.
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56 FORM FIN -3.3:

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and
other financial means, net of current commitments, available to meet the total construction cash flow
demands of the subject contract or contracts as specified in Section III, Evaluation and Qualification Criteria

Financial Resources

No Source of financing Amount (Kenya Shilling
) equivalent)

1

2

3

5.7 FORM FIN - 3.4:

Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all
contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for
contracts approaching completion, but for which an unqualified, full completion certificate has yet to be

issued.

| Current Contract Commitments

. Value of Estimated | Average Monthly
No. Name of Procuring . . . .
s Outstanding Completion | Invoicing Over
Contract Entity’s .
Contact Add Tel Work Date Last Six Months
ontac ress, 1€ [Current Kenya [Kenya Shilling
Shilling /month /month)]
Equivalent]

Q= | W|N |-




58 FORMEXP- 4.1

General Construction Experience

Tenderer’s Name:
Date:

JV Member’'s Name
ITT No. and title:

Page of pages

Starting  [Ending  |Contract Identification
Year
Year

Role of
Tenderer

Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:

Name of Procuring Entity:
Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

'Amount of contract:

Name of Procuring Entity:
Address:

41




59 FORM EXP - 4.2(a)

Specific Construction and Contract Management Experience

Tenderer’s Name:
Date:
JV Member’s Name

ITT No. and title:

Similar Contract No.

Information

Contract Identification

| Award date

Completion date

Role in Contract

Prime
Contractor [J

Member in

v
O

Management

Contractor
O

Sub-
contractor
O

Total Contract Amount

Kenya Shilling

If member in a JV or sub-contractor,
specify participation in total
Contract amount

Procuring Entity's Name:

Address:
Telephone/fax number
E-mail:

59 FORM EXP - 4.2(a)

Specific Construction and Contract Management Experience

Tenderer’s Name:
Date:
JV Member’'s Name

ITT No. and title:

Similar Contract No.

Information

Contract Identification

| Award date

Completion date

Role in Contract

Prime
Contractor [J

Member in

v
O

Management

Contractor
O

Sub-
contractor
O

Total Contract Amount

Kenya Shilling

If member in a JV or sub-contractor,
specify participation in total
Contract amount

Procuring Entity's Name:

Address:
Telephone/fax number
E-mail:




5.9 FORM EXP - 4.2 (a) (cont.)

Specific Construction and Contract Management Experience (cont.)

Similar Contract No. Information

Description of the similarity in
accordance with Sub-Factor 4.2(a) of
Section III:

1. Amount

2. Physical size of required works

3. Complexity

4. Methods/Technology

5. Construction rate for key
activities
6. Other Characteristics
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510 FORM EXP - 4.2(b)

Construction Experience in Key Activities

Tenderer's Name:

Date:

Tenderer's JV Member Name:
Sub-contractor's Name? (as per ITT 34):
ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and
Section III, Evaluation and Qualification Criteria, Sub-Factor 4.2.

1. Key Activity No One: _

Information
Contract Identification
/Award date
Completion date
Role in Contract Prime Memberin  Management Sub-
Contractor [V Contractor  (contractor
O O O O
Total Contract Amount Kenya Shilling
Quantity (Volume, number or rate of [Iotal quantity in [Percentage Actual
production, as applicable) performed the contract participation Quantity
under the contract per year or part of (i) (if) Performed
the year (1) x (ii)
Year 1
Year 2
Year 3
Year 4

Procuring Entity’s Name:

IAddress:
Telephone/fax number
E-mail:

2 If applicable




Tnfarmatinn

Description of the key activities in
accordance with Sub-Factor 4.2(b) of
Section III:

2. Activity No. Two
Bi
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OTHER FORMS

6. FORM OF TENDER

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)
INSTRUCTIONS TO TENDERERS
All italicized text is to help the Tenderer in preparing this form.

The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the Tenderer's
complete name and business address. Tenderers are reminded that this is a mandatory requirement.

Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the
SELF DECLARATION FORMS OF THE TENDERER as listed under (xxii) below.

Date of this Tender submission.............. [insert date (as day, month and year) of Tender submission] Tender
Name and Identification..................... [insert identification] Alternative
NO. L [insert identification No if this is a Tender for an alternative]

Tor [Insert complete name of Procuring Entity]

Date of thisTender submission: [insert date (as day, month and year) of Tender submission] Request
for Tender No.: [insert identification] Name and description of Tender [Insert as per ITT) Alternative

No.: [insert identification No if this is a Tender for an alternative]
To: [insert complete name of Procuring Entity]

Dear Sirs,

1. Inaccordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the
execution of the above named Works, we, the undersigned offer to construct and complete the Works
and remedy any defects therein for the sum? of Kenya Shillings [[Amount in figures]

Kenya Shillings [amount in

words]

The above amount includes foreign currency* amount (s) of [state figure or a percentage and currency]
[figures] [words]

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after
the receipt of the Architect notice to commence, and to complete the whole of the Works comprised in
the Contract within the time stated in the Special Conditions of Contract.

3. Weagree to adhereby this tender until [Insert date], and it shall remain binding
upon us and may be accepted at any time before that date.

4. Weunderstand that you are not bound to accept the lowest or any tender you may receive.
5. We, the under signed, further declare that:

i)  No reservations: We have examined and have no reservations to the tender document, including

3 This sum should be carried forward from the Summary of the Bills of Quantities.
* The percentage quoted above should not include provisional sums, and not more than
two foreign currencies are allowed.
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ii)  Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance
with ITT 3 and 4;

iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by the
Procuring Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in
the Procuring Entity's Country in accordance with ITT 19.8;

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance
with the implementation and completion specified in the construction schedule, the following
Works: [insert a brief description of the Works];

v)  Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is:
[Insert one of the options below as appropriate]

vi  Option 1, incase of one lot: Total priceis: [insert the total price of the Tender in words and figures,
indicating the various amounts and the respective currencies]; or

Option2, in case of multiple lots:

(a) Total price of each lot [insert the total price of each lot in words and figures, indicating the
various amounts and the respective currencies]; and

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures,
indicating the various amounts and the respective currencies];

vii) Discounts: The discounts offered and the methodology for their application are:
viii) The discounts offered are: [Specify in detail each discount offered.]

ix) The exact method of calculations to determine the net price after application of discounts is
shown below: [Specify in detail the method that shall be used to apply the discounts];

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as
amended, if applicable) from the date fixed for the Tender submission deadline specified in TDS
22.1 (as amended, if applicable), and it shall remain binding upon us and may be accepted at any
time before the expiration of that period;

xi) Performance Security: If our Tender is accepted, we commit to obtaina Performance Security in
accordance with the Tendering document;

xii) One Tender Per Tender: Weare not submitting any other Tender(s) as an individual Tender, and
we are not participating in any other Tender(s) as a Joint Venture member or as a sub-contractor,
and meet the requirements of ITT 3.4, other than alternative Tenders submitted in accordance
with ITT 13.3;

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer,
manufacturers, or service providers for any part of the contract, are not subject to, and not
controlled by any entity or individual that is subject to, a temporary suspension or a debarment
imposed by the Public Procurement Regulatory Authority or any other entity of the Government
of Kenya, or any international organization.

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a
state- owned enterprise or institution]/[We are a state-owned enterprise or institution but meet the
requirements of ITT3.8];

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities,
or fees with respect to the tender process or execution of the Contract: [insert complete name of each
Recipient, its full address, the reason for which each commission or gratuity was paid and the amount and
currency of each such commission or gratuity].
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Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”

xvi) Binding Contract: We understand that this Tender, together with your written acceptance there
of included in your Letter of Acceptance, shall constitute a binding contract between us, until a
formal contract is prepared and executed;

xvii) Not Bound to Accept: Weunderstand that you are not bound to accept the lowest evaluated cost
Tender, the Most Advantageous Tender or any other Tender that you may receive;

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no
personacting for us or on our behalf engages in any type of Fraud and Corruption; and

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and
made with the intention of accepting the contract if awarded. To this effect we have signed the
“Certificate of Independent Tender Determination” attached below.

xx) Weundertake to adhere by the Code of Ethics for Persons Participating in Public Procurement
and Asset Disposal, copy available from___ (specify website) during the procurement process
and the execution of any resulting contract.

xxi) Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial
Ownership Information in conformity with the Beneficial Ownership Disclosure Form upon receipt
of notification of intention to enter into a contract in the event we are the successful tenderer in this
subject procurement proceeding,.

xxii) We, the Tenderer, have duly completed, signed and stamped the following Forms as part of
our Tender:

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are no tin any
conflict to interest.

(b) Certificate of Independent Tender Determination - to declare that we completed the tender
without colluding with other tenderers.

(@) Self-Declarationo f the Tenderer - to declare that we will, if awarded a contract, not
engage in any form of fraud and corruption.

(d) Declaration and commitment to the Code of Ethics for Persons Participating in Public
Procurement and Asset Disposal.

Further, we confirm that we have read and understood the full content and scope of fraud and

corruption as informed in “Appendix 1 - Fraud and Corruption” attached to the Form of
Tender.

Name of the Tenderer: *[insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert
complete name of person duly authorized to sign the Tender]

Title of the person signing the Tender: [insert complete title of the person signing the Tender]

Signature of the person named above: [insert signature of person whose name and capacity are
shown above)]

Date signed [insert date of signing] day of [insert month], [insert year]




Datesigned dayof

Notes

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer.
**Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with
the Tender.
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(a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS

QUESTIONNAIRE Instruction to Tenderer

Tender is in structed to complete the particulars required in this Form, one form for each entity if Tender is a
JV. Tenderer isfurtherreminded that it is an offence to give false information on this Form.

@ Tenderer'sdetails

ITEM DESCRIPTION

1 | Name of the Procuring Entity

2 | Reference Number of the Tender

3 | Date and Time of Tender Opening

4 | Name of the Tenderer

5 | Full Address and Contact Details |1. Country

of the Tenderer. 2. City

3. Location
4. Building
5. Floor
6. Postal Address
7. Name and email of contact person.

6 | Current Trade License
Registration Number and
Expiring date

7 | Name, country and full address
(postal and physical addresses, email,
and telephone number) of
Registering Body/ Agency

8 | Description of Nature of Business
9 | Maximum value of business which
the Tenderer handles.

10 | State if Tenders Company is listed

in stock exchange, give name and
full address (postal and physical
addresses, email, and telephone
number) of

state which stock exchange

General and Specific Details

(®) Sole Proprietor, provide the following details.

Name in full Age
Nationality Country of Origin
Citizenship

(© Partnership, provide the following details.

Names of Partners Nationality Citizenship % Shares owned

—

N




@ Registered Company, provide the following details.
I)  Private or public Company
ii)  State the nominal and issued capital of the Company
Nominal Kenya Shillings (Equivalent)............ccccccccviiiiiiiiiiiiiinne.
Issued Kenya Shillings (Equivalent)............ccccccooiiiiiiiiiiiiiiiiie,
iii)  Give details of Directors as follows.
Names of Director Nationality Citizenship % Shares owned
1
2
3
¢ DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity.

i)  Are there any person/personsin........................ (Name of Procuring Entity) who has/have
an interest or relationship in this firm? Yes/No

If yes, provide details as follows.

Names of Person

Designation in the
Procuring Entity

Interest or Relationship
with Tenderer

—

N

(iii)

Conflict of interest disclosure

Type of Conflict

Disclosure If YES provide details of the relationship
YES ORNO | with Tenderer

Tenderer is directly or indirectly
controls, is controlled by or is
under common control with
another tenderer.

Tenderer receives or has received
any direct or indirect subsidy
from another tenderer.

Tenderer has the same legal
representative as another
tenderer

Tender has a relationship with
another tenderer, directly or
through common third parties,
that puts it in a position to
influence the tender of another
tenderer, or influence the
decisions of the Procuring Entity
regarding this tendering process.

Any of the Tenderer’s affiliates
participated as a consultant in the
preparation of the design or
technical specifications of the
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YES OR NO | with Tenderer

works that are the subject of the
tender.

6 | Tenderer would be providing
goods, works, non-consulting
services or consulting services
during implementation of the
contract specified in this Tender
Document.

7 | Tenderer has a close business or
family relationship with a
professional staff of the
Procuring Entity who are
directly or indirectly involved in
the preparation of the Tender
document or specifications of the
Contract, and/or the Tender
evaluation process of such
contract.

8 | Tenderer has a close business or
family relationship with a
professional staff of the
Procuring Entity who would be
involved in the implementation
or supervision of the such
Contract.

9 | Has the conflict stemming from
such relationship stated in item 7
and 8 above been resolved in a
manner acceptable to the
Procuring Entity throughout the
tendering process and execution
of the Contract.

Certification

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at
the date of submission.

Full Name

Titleor Designation

(Signature) (Date)




b) SITE VISIT FORM
\‘ WILDLIFE
-_— RESEARCH
W & TRAINING
INSTITUTE

This is to certify that (IN BLOCK LETTERS)

| 253 T V1 L

This is to certify that the named bidder visited the station and participated in the organized
inspection visit of the site of the works for:

PROPOSED REMOVAL OF ASBESTOS, REROOFING AND ASSOCIATED WORKS

PHASE III
Heldon......cccooviviiiiiiiiii Day of....oooiiiiiiiiii 2025
To be filled by WRTI Representative
WRTIREP: Name............ccccceeeeeenonSignature: Lo Date: .........
Official Stamp
CONTRACTOR'S REP: Name...............ccccevinienenen. Signature...........Date.......
Official Stamp

* Bidder to bring along with him duly filled site visit certificate during the site visit
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c¢) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the

[Name of Procuring Entity] for:
[Name and number of tender] in
response to the request for tenders made by: [Name of Tenderer] do hereby
make the following statements that I certify to be true and complete in every respect:

Icertify, on behalf of [NameofTenderer]that:

1. Thaveread and I understand the contents of this Certificate;

2. Tunderstand that the Tender will be disqualified if this Certificate is found not to be true and
complete in every respect;

3. Ilamthe authorized representative of the Tenderer with authority to sign this Certificate, and to
submit the Tender on behalf of the Tenderer;

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall
include any individual or organization, other than the Tenderer, whether or not affiliated with the
Tenderer, who:

a) Has been requested to submit a Tender in response to this request for tenders;
b) could potentially submit a tender in response to this request for tenders, based on their
qualifications, abilities or experience;

5. TheTenderer discloses that [check one of the following, as applicable]:

a) The Tenderer has arrived at the Tender independently from, and without consultation,
communication, agreement or arrangement with, any competitor;

b) theTenderer has entered into consultations, communications, agreements or arrangements with
one or more competitors regarding this request for tenders, and the Tenderer discloses, in the
attached document(s), complete details thereof, including the names of the competitors and the
nature of, and reasons for, such consultations, communications, agreements or arrangements;

6. Inparticular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

a) prices;

b) methods, factors or formulas used to calculate prices;

¢) the intentiono r decision to submit, or not to submit, a tender; or

d) the submission of a tender which does not meet the specifications of the request for Tenders;
except as specifically disclosed pursuan tto paragraph (5)(b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement with any
competitor regarding the quality, quantity, specifications or delivery particulars of the works or
services to which this request for tenders relates, except as specifically authorized by the procuring
authority or as specifically disclosed pursuant toparagraph(5)(b) above;

8  Thetermsofthe Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly
or indirectly, to any competitor, prior to the date and time of the official tender opening, or of the
awarding of the Contract, whichevercomesfirst, unless otherwise required byl aw or as specifically
disclosed pursuant to paragraph (5)(b) above.

Name

Title

Date

[Name, title and signature of authorized agent of Tenderer and Date]




(c) SELF- DECLARATION FORMS

FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015.

| T , of Post Office BOX .coviiiiiiiiiiiiiiiiiiiii, being a resident
Of i in the Republicof .................... do hereby make a statement as
follows: -

1. THATI am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct or of
................................................... (insert name of the Company) who is a Bidder in respect of Tender No.
wefor (insert tender title/description) for ......................... (insert name
of the Procurmg entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating
in procurement proceeding under Part IV of the Act.

3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief.

(Title) (Signature) (Date)

Bidder Official Stamp
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FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR
FRAUDULENT PRACTICE.

| R Of P.O.BOX +eneeieeeeeeeeeeeee e . being a resident of
......................................... in the Republicof ................... do hereby make a statement as follows: -

I. THATI am the Chief Executive/Managing Director/Principal Officer/Director of
........................................ (insert name of the Company) who is a Bidder in respect of Tender
No.......ooooiiiii for
..................... (insert tender title/description) for .................. (insert name of the Procuring entity) and
duly authorized and competent to make this statement.

2. THAT theafore said Bidder, its servants
and/oragents/subcontractorswillnotengageinanycorruptorfraudulent practice and has not been
requested to pay any inducement to any member of the Board, Management, Staff and/or employees
and/oragentsof ........................ (insert name of the Procuring entity) which is the procuring entity.

3 THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any
inducement to any member of the Board, Management, Staff and/or employees and/or agents of
......................... (name of the procuring entity).

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other
bidders participating in the subject tender

5. THAT what is deponed to here in above is true to the best of my knowledge information and belief.

(Title) PR e (Date) e

Bidder's Official Stamp




DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

Lo (person) on behalf of (Name of the Business/ Company/Firm)

.............................................................. declare that I have read and fully understood the contents
of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons
participating in Public Procurementand Asset Disposal and my responsibilities under the Code.

I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public
Procurement and Asset Disposal.

Telephone........c.cocivirieciccinneccreccceeecees E-
ATl .o s

Name of the Firm/COompany ..........c.cooiiiiiiiiiiiii e
Date. ... s

(Company Seal/ Rubber Stamp where applicable)
Witness

N AT e e e e ———————————tt et ettt ettt tattat et aataataraaaaaaaaaaaes

DA oo ettt ——————
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(d) APPENDIX1- FRAUD AND CORRUPTION

(Appendix 1 shall not be modified)

1.

11

21

Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies
and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and
any other Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall
apply with respect to Public Procurement Processes and Contracts that are governed by the laws of
Kenya.

Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-
consultants, Service providers or Suppliers; any Agents (whether declared or not); and any of their
Personnel, involved and engaged in procurement under Kenya's Laws and Regulation, observe the
highest standard of ethics during the procurement process, selection and contract execution of all
contracts, and refrain from Fraud and Corruption and fully comply with Kenya's laws and
Regulations as per paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules
to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or
Fraudulent practices, and Conflicts of Interest in procurement including consequences for offences
committed. A few of the provisions noted below highlight Kenya's policy of no tolerance for such
practices and behavior:

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive,
collusive or fraudulent practice; or conflicts of interest in any procurement or as set disposal
proceeding;

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section
commits an offence;

3)  Without limiting the generality of the subsection (1) and (2), the person shall be: -

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or

b) if a contract has already been entered into with the person, the contract shall be voidable;

4)  The voiding of a contract by the procuring entity under subsection (7) does not limit any legal
remedy the procuring entity may have;

50 An employee or agent of the procuring entity or a member of the Board or committee of the
procuring entity whohas a conflict of interest with respect to a procurement: -

a) Shall not take part in the procurement proceedings;

b) shall not, after a procurement contract has been entered in to, take part in any decision
relating to the procurement or contract; and

¢) shall not be a subcontract or for the tender to whom was awarded contract, or a member of
the group of tenderers to whom the contract was awarded, but the subcontractor appointed
shall meet all the requirements of this Act.

6) An employee, agent or member described in subsection (1) who refrains from doing anything
prohibited under that subsection, but for that subsection, would have been within his or her
duties shall disclose the conflictofinteresttotheprocuringentity;




If a person contravenes subsection (1) with respect to a conflict of interest described in
subsection (5)(a) and the contract is awarded to the person or his relative or to another person
in whom one of them had a direct or indirect pecuniary interest, the contract shall be terminated
and all costs incurred by the public entity shall be made good by the awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:

a)

b)

d)

Defines broadly, for the purposes of the above provisions, the terms setf orth below as follows:

i)  “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of
anything of value to influence improperly the actions of another party;

ii) “fraudulent practice” is any act or omission, including is representation, that knowingly
or recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit
or to avoid an obligation;

iii) “collusive practice”is an arrangement between two or more parties designed to achieve an
improper purpose, including to influence improperly the actions of another party;
“coercive practice” is impairing or harming, or threatening to impair or harm, directly or
indirectly, any party or the property of the party to influence improperly the actions of a

party;
iv) “obstructive practice” is:

* Deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other
appropriate authority appointed by Government of Kenya into allegations of a corrupt,
fraudulent, coercive, or collusive practice; and/or threatening, harassing, or
intimidating any party to prevent it from disclosing its knowledge of matters relevant
to the investigation or from pursuing the investigation; or

+ acts intended to materially impede the exercise of the PPRA's or the appointed
authority's inspection and audit rights provided for under paragraph 2.3 e. below.

Defines more specifically, in accordance with the above procurement Act provisions set forth for
fraudulent and collusive practices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or
disposal processorthe exercise of a contract to the detriment of the procuring entity or the
tenderer or the contractor, and includes collusive practices amongst tenderers prior to or after
tender submission designed to establish tender prices at artificial non-competitive levels and to
deprive the procuring entity of the benefits of free and open competition.

Rejects a proposal for award' of a contract if PPRA determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or indirectly,
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for the
contract in question;

Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate
authority(ies) for sanctioning and debarment of a firm or individual, as applicable under the
Acts and Regulations;

Requires that a clause be included in Tender documents and Request for Proposal documents
requiring(i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and
their Sub-contractors, Sub-consultants, Service providers, Suppliers, Agents personnel, permit
the PPRA or any other appropriate authority appointed by Government of Kenya to inspect’all
accounts, records and other documents relating to the procurement process, selection and/or
contract execution, and to have them audited by auditors appointed by the PPRA or any other
appropriate authority appointed by Government of Kenya; and
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f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with
their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the
procurement document declaring that they and all parties involved in the procurement process
and contract execution have not engaged/will not engage in any corrupt or fraudulent practices.

'For the avoidance of doubt, a party's in eligibility to be awarded a contract shall includee, without limitation, (i) applying for pre-qualification, expressing interest
in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated
service provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing contract.

* Inspections in this context usually are investigative (i.., forensic) in nature. They involve fact-finding activities undertaken by the Investigating Authority or
persons appointed by the Procuring Entity to address specific matters related to investigations/audits, suc has evaluating the veracity of an allegation of possible
Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or individual's
financial records and information, and making copies thereof as relevant; accessing and examining any other documents, data and information (whether in hard
copyor electronic format) deemed relevant for th einvestigation/audit, and making copies there of as relevant; interviewing staff and other relevant individuals;
performing physical inspections and site visits; and obtaining third party verification of information.




FORM OF TENDER SECURITY-[Option 1-Demand Bank Guarantee]

Beneficiary:

Request forTenders No:

Date:
TENDER GUARANTEE No.:

Guarantor:

We have been informed that (here inafter called "the Applicant") has
submitted or will submit to the Beneficiary its Tender (here inafter called" the Tender") for the
execution of under Request for Tenders No.

(“the ITT”).

Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be
supported by a Tender guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary
any sum or sums not exceeding in total an amount of (__) upon receipt by us of the
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand
itself or a separate signed document accompanying or identifying the demand, stating that either the
Applicant:

has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of
Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; or

having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity
Period or any extension there to provided by the Applicant, (i) has failed to execute the contract
agreement, or (ii) has failed to furnish the Performance.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies
of the contract agreement signed by the Applicant and the Performance Security and, or (b) if the
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's
notification to the Applicant of the results of the Tendering process; or (ii) thirty days after the end of
the Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above onor before that date.

[signature(s)]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.
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FORMAT OF TENDER SECURITY [Option 2-Insurance Guarantee]

TENDER GUARANTEE No.:

L Whereas ............ [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender
dated ......... [Date of submission of tender] for the ............... [Name and/or description of the tender]
(hereinafter called “the Tender”) for the execution of under Request for Tenders No._
(“the ITT”).

2. KNOW ALL PEOPLE by these presents that WE ..................... of ............ [Name of Insurance
Company] having our registered office at ............... (hereinafter called “the Guarantor”), are bound
unto ......ooeeeene [Name of Procuring Entity] (hereinafter called “the Procuring Entity”) in the
sumof ...l (Currency and guarantee amount) for which payment well and truly to be made

to the said Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and severally,
firmly by these presents.

Sealed with the Common Seal of the said Guarantor this ___day of 20 __

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant:

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's
Letter of Tender (“the Tender Validity Period”), or any extension thereto provided by the
Principal; or

b) having been notified of the acceptance of its Tender by the Procuring Entity during the
Tender Validity Period or any extension thereto provided by the Principal; (i) failed to
execute the Contract agreement; or (ii) has failed to furnish the Performance Security, in
accordance with the Instructions to tenderers (“ITT”) of the Procuring Entity's Tendering
document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above
amount upon receipt of the Procuring Entity's first written demand, without the Procuring Entity
having to substantiate its demand, provided that in its demand the Procuring Entity shall state
that the demand arises from the occurrence of any of the above events, specifying which event(s)
has occurred.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of
copies of the contract agreement signed by the Applicant and the Performance Security and, or
(b) if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy
of the Beneficiary's notification to the Applicant of the results of the Tendering process; or
(ii)twenty-eight days after the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the
office indicated above on or before that date.

[Date | [Signature of the Guarantor]

[Witness] [Seal]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.




FORM OF TENDER - SECURING DECLARATION

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date: ...c.cooiveceee e [insert date (as day, month and year) of Tender Submission]
Tender NO.: ..o, [insert number of tendering process]

L0 et [insert complete name of Purchaser] 1/ We, the undersigned, declare
that:

1. I/Weunderstand that, according to your conditions, bids must be supported by a Tender-Securing
Declaration.

2 I/We accept that I/we will automatically be suspended from being eligible for tendering in any
contract with the Purchaser for the period of time of [insert number of months or years] starting on
[insert date], if we are in breach of ourobligation(s) under the bid conditions, because we-(a) have
withdrawn our tender during the period of tender validity specified by us in the Tendering Data Sheet;
or (b) having been notified of the acceptance of our Bid by the Purchaser during the period of bid
validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the
Performance Security, in accordance with the instructions to tenders.

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful
Tenderer(s), upon the earlier of:
a) Our receipt of a copy of your notification of the name of the successful Tenderer; or
b) thirty days after the expiration of our Tender.

4 I/Weunderstand that if lam /we are/ in a Joint Venture, the Tender Securing Declaration must be in
the name of the Joint Venture that submits the bid, and the Joint Venture has not been legally
constituted at the time of bidding, the Tender Securing Declaration shall be in the names of all future
partners as named in the letter of intent.

Signed:.......oiiiiii Capacity/title (director or

NGO . ..o Duly authorized to sign
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Appendix toTender
Schedule of Currency requirements

Summary of currencies of theTender for [insert name of Section of the Works]

Name of currency Amounts payable

Local currency:

Foreign currency #1:

Foreign currency #2:

Foreign currency #3:

Provisional sums expressed in local currency | [To be entered by the Procuring Entity]




PART II - WORKS REQUIREMENTS
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SECTION V - BILLS OF QUANTITIES

(A) PREAMBLES

The method of measurement of completed work for payment shall be in accordance with

1. The method of measurement of completed work for payment shall be in accordance with British
Standard specifications and the following abbreviations will be useful. .

Unit Abbreviation Unit Abbreviation
cubic meter m3 or cu m millimetre mm
hectare ha month mon
hour h number nr
kilogram kg square meter m?2 or sqm, sm
lump sum Is square millimeter | mm?2 or sq mm
meter m week wk
metric ton t Number No.
Linear Metres Lm Pieces Pc
Pairs Prs British Standard B.S
ification

Measured separatel M.S spect

P Y published by
As before described a.b.s British standard
Whole of preceding Ditto institution,2 pack
description except as street London W1
qualified in the London
description in which it
occurs

2. The Site is situated in WRTI Naivasha. Access to the site shall be through Nairobi - Nakuru Highway

Which is an existing public road. Any damage caused to the surfaces of this road shall be made good
at the Contractor's expense. The Contractor shall visit the site and acquaint itself with its nature and
position, the nature of the ground, substrata and other local conditions, positions of existing power,
water and other services, access roads or any other limitations that might affect his cost or progress.
No claim for extras shall be considered on account of lack of knowledge in this respect.

3. The Contractor shall obtain the Architect's approval on the siting of all temporary buildings, spoil
heaps, temporary access path, and storage of materials. The Contractor shall also obtain the Architect
approval and direction regarding the use of any materials found on the Site.

4. The drawings used in the preparation of these Bills of Quantities can be inspected at the offices of the
Procuring Entityor Procuring Entity's Representative during normal working hours. Two sets of the
Working Drawings shall be provided to the contractor but additional copies shall be provided at a
cost to be determined by the Engineer.

5. The Contractor shall allow for the payment of all bank charges in connection with the procurement of
Bank Guarantees and stamp charges in connection with this contract Agreement.

6. The Contractor shall carry out the various sections of the Works in such an order as the Architect May
direct. The Procuring Entity reserves the right to occupy the Works by sections on completion
provided that such occupation is considered to be both practical and reasonable and will not interfere
with the Works. The Contractor shall allow any costs associated with such occupation.

7. The main Contractor will be fully responsible for paying his Sub-Contractor but the Procuring Entity




10.

11.

12.

13.

14.

15.

16.

17.

reserves the right in very exceptional circumstances to make such payments direct in the interests of
the project where the completion thereof might be jeopardized by any dispute or vicariousness
between the Contractor and the Sub- Contractor involve.
The Contractor shall complete and deliver the Works in the period inserted in the Form of Tender as
his time for completion of the Works from the date for Possession, to be agreed with the Engineer.
The Contract Period is presumed to have been calculated making due allowance for seasonal
inclement weather conditions. Noclaimfor extension of time due to the normal in clement weather for
this area shall be entertained.

The Contractor shall, upon receiving instructions to proceed with the Works, draw up a Programme
and Progress Chart setting out the order in which the Works are to be carried out, with the appropriate
dates there of. This Chart shall be agreed with the Architect and no deviation from the order set out
in it will be permitted without the written consent of the Engineer. The Contractor will be responsible
for arranging the above programme with all his sub-Contractors and Specialties. The Contractor shall
allow in his rates for carrying out this exercise, and for updating it as required.

The Contractor shall submit to the Architect on the first day of each week or such longer period as the
Architect from time to time direct, a Progress Report and any information for the proceeding period,
showing the progress during the period and the up-to-date cumulative progresson all important
items of each section or portion of the Works.

The Contractor shall arrange for photographs of the Site to be taken by a professional photographer
approved by the Engineer.The Photographs shall provide a record of the Site and adjacent are as prior
to the commencement of the Works and shall cover such portion of the works in progress and
completion as the Architect shall direct. All prints shall be full plate size, unmounted, and marked on
the reverse side with the date of exposure, identification reference and brief description. The
copyright of all photographs shall be vested in the Procuring Entity. The negatives and four prints
from each negative shall be delivered to the Architect within two weeks of exposure.

Figured dimensions are to be followed in preference to dimensions scaled from the Drawings, but
whenever possible dimensions are to be taken on the Site or from the buildings. Before any work is
commenced by Sub- Contractors or Specialist Firms, dimensions must be checked on the site
comparable dimensions shown on the drawings. The Contractor shall be responsible for the accuracy
of such dimensions.

Prior to commencement of any work the Contractor is to ascertain from the relevant Authorities the
exact position, depth and level of all existing electric cables, waterpipes or other services in the are
aand he shall make whatever provisions may be required by the Authorities concerned for the
support and protection of such services. Any damage or disturbance caused to any services shall be
reported immediately to the Architect and the relevant Authority and shall be made good to their
satisfaction at the Contractor's expense. Where appropriate the Contractor shall open up the ground
in advance of the main work by hand digging if necessary, to locate precisely the position and details
of the services which are likely to affect his operations.

The Contractor shall include in his prices for the transport of materials, workmen, etc./, to and from
the site of the proposed works, at such hours and by such route as are permitted by the Authorities.

The Contractor will be required to make good, at his own expense and damage he may cause to the
present road surface and pavements within or beyond the boundary of the Site, during the period of
the works. All existing paths, storm water channels, etc., that may be destroyed or damaged during
the progress of the Works shall be reinstated by the Contractor to the satisfaction of the Engineer.

The Contractor is to allow for complying with all instructions and regulations of the Police Authorities.

All water shall be fresh, clean and pure, free from earthly, vegetable or organic matter, acid or alkaline
substance in solution. The Contractor shall provide at his own risk and cost all water for use in
connection with the Works, (including works of sub-contractors). If need be, he shall make
arrangements with the Local Water Authority for the installation of a separate meter for all water used
by him throughout the Contract and pay all cost and fees in connection therewith. He shall also




provide temporary storage tanks and tubing, etc., as may be necessary, and clear away at completion.

18. The Contractor shall provide all artificial lighting and power for his own use on the Works, (including
Sub - Contractor's) including all temporary connections, wiring, fittings, etc., and clearing away on
completion. The Contractor shall pay all fees and obtain all permits in connection there with.

19. The Contractor shall constantly keep on the Works a Literate English-speaking Agent or
Representative, competent and experienced in the kind of work involved, who shall giveh is whole
time to the superintendence of the works. (Including works of sub - contractors). Such Agent or
Representative shall receive on behalf of the Contractordirections and instruction from the Engineer,
and such directions and instructions shall be deemed to be given to the contractor in accordance with
the Conditions of Contract. The Agent shall not be replaced without the specific approval of the
Engineer.

20. The Contractor shall ensure that the safety of his work people and all authorized visitors to the site
are protected at all times. In particular, there shall be the proper provision of guard-rails to
scaffolding, protection against falling materials, tools on site, dust, nail and other sharp objects. The
site shall be kept tidy and clear of dangerous rubbish. The Architect shall be empowered to suspend
work on site should it be considered this condition is not being observed and no claim arising from
such suspension will be allowed.

21. The are as available to the Contractor for workyards, offices and other facilities shall be directed by
the Architect and any existing features to remain shall be protected from damage throughout the
Contract Period and handed back in good condition when they are vacated at the end of the Contract.
If additional areas are required, the contractorshallsourcethenatowncost.

22. The Contractor shall give the Architect reasonable notice of the intention to set out or take levels for
any part of the Works so that arrangements may be made for checking the work. The accuracy of
setting out and leveling shall be within the tolerances specified in the Specifications or on the
Drawings. The checking of setting out or leveling by the Architect shall not relieve the Contractor of
his duties or responsibilities under the Contract.

23. The Contractor must take steps necessary to safe guard and shall beheld fully responsible for any
damage caused to existingand adjacent property, including buildings that are not a subject of
demolition. He shall make good at his own cost damage to persons and property caused there on,
and he shall indemnify the Procuring Entity against any loss or claim that may arise.

24. The Contractor shall take such steps and exercise such care and diligence as to minimize nuisance
arising from dust, noise or any other cause to the occupiers of the existing and adjacent property. He
must provide such temporary and special screens and tarpaulins or gummy bags, hoarding, barriers,
warning signs etc. as he considers necessary and sufficient for the protection of the existing and
adjacent property and or prevention of nuisance etc. as directed by Engineer.

25. The Contractors attention is drawn to the standards levy order which was amended on 15"October
1998.Legal notice No.154 of 1998. The Contractor is required to pay a monthly level of 0.2% of his
factory price of construction works with effect from January 1999. Tenderer shall allow for this in the
build-upo f his rates.

26. The Contractor shall provide temporary sheds, offices meshrooms, sanitary, accommodation and
other temporary buildings for the use of the contractor and sub-contractors, including lighting
furniture equipment and attendance.

27. Contractor shall provide/build labor camp sat areas to be agreed with the Engineer. Labor camps
shall be complete with sanitary accommodation and fencing gates.

28. The Contractor must provide the necessary toilet facilities to the requirement and satisfaction of the
Health Authorities and maintain the same in a thoroughly clean and sanitary condition and pay all
conservancy fees during the period of the Works and remove when no longer required.




29.

30.

31.

32.

33.

34.

35.

36.

37.

38.

30.

The Contractor shall provide at his own risk and cost all watching and lighting as necessary to
safeguard the Works, Plant and materials against damage and theft.

The Contractor shall provide all necessary hoists, tackle, plant, equipment, vehicles, tools and
appliances of every description for the due and satisfactory completion of the Works and shall remove
the same on completion. All such plant, tools and equipment shall comply with all regulations in force
throughout the period of the Contract and shall be altered or adopted during the Contract period as
may be necessary to comply with any amendments in or additions to such regulations.

Provide, erect and maintain all necessary scaffolding, sufficiently strong and efficient for the due
performance of the works, including Sub-Contract Works, provide special scaffolding as required by
Sub-Contractors, alter and adopt all scaffolding as and when required during the Works, and remove
on completion. No scaffolding is measured here in after and the Contractor must allow in his rates
for this.

The Contractor shall take all necessary precautions such as temporaryf encing, hoarding fans, planked
footways, guard-rails gantries screen, etc., for the safe custody of the Works, materials and public
protection and adjacent properties.

Cover up all and protect from damage, including damage from in clement weather, all finished work
and unfixed materials, including that of Sub-Contractors, etc., to the satisfaction of the Architect until
the completion ofthe Contract.

The Contractor shall, after completion of the works, at his own expense, remove and clear away all
surplus excavated demolition materials, plant, rubbish and unused materials and shall leave the
whole of the Site and Works in a clean and tidy state to the satisfaction of the Engineer, sheds, camps,
etc. Particular care shall be taken toleavecleanallfloors and windows and tore move all paint and
cement all rubbis hand dirt as it accumulates. The Contractor is to find his own dump and shall pay
all charges in connection there with.

Concrete test cubes shall be prepared in a set of three, as described including testing fees, labor and
materials, making molds, transport, handling, etc. Allow in your rates for making at least four cubes
on each occasion, from different batches; the concrete being taken from the point of deposit.

The Contractors shall furnish at the earliest possible opportunity before work commences, and at his
own cost, any samples of materials and workmanship that may be called for by the Architect for the
approval or rejection, and any further samples in the case of rejection, until such samples are
approved by the Engineer. Such samples, when approved, shall be the minimum standard for the
work to which they apply. The proceduref or submitting samples of materials for testing or approval
and the method of marking for identification shall be as laid down by the Engineer.The Contractor
shall allow in his Tender for such samples and tests, including those in connection with his Sub-
Contractors work.

The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on withholding tax on
contractual payment section 35(7)(i)(ii) which became effective on 1" July 2000. A 3% withholding tax
will be applicable to all in terim payments exceeding Kshs.............................. for work done in respect
of building or civil works. The contractor shall allow for any costs arising resulting there from in the
build-up of rates.

Blasting will only be allowed with the express permission of the Architect in writing. All blasting
operations shall be carried out at the Contractor's sole risk and cost, in accordance with any
Government regulations in force for the time being, and any special regulations laid down by the
Architect governing the use and storage of explosives.

The National Construction Authority is a state corporation established under the national
construction authority Act No.14 of 2011. The broad Mandate of the Authority is to over see the
construction industry and coordinate its development. The National Construction Authority
Regulations 2014 with an effective date of 6"June 2014, regulation 25, - Allow 0.5% of the tender
sum/contract sum for construction levy.




40. The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced in all contracts

for construction services. The tenderer is also drawn to VAT Act Cap 476 clause 19(9). The tenderer
must allow for VAT1.19 as instructed else where.

41. The contractor shall allow and pay for all insurance to cover risks and indemnities required Items 17

and 18 of the Conditions of contract and also specified in the Special Conditions of Contract.




BILLS OF QUANTITIES

REMOVAL OF ASBESTOS AND ASSOCIATED WORKS PHASE III

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Preliminaries

The Employer is:

Wildlife Research and Training Imstitute

LOCATION OF SITE

The site of the proposed works is at the Wildlife
research and Training Institute HQ in Naivasha
and Tsavo East Research Center in Voi

The Contractor shall be deemed to have visited
the site and satisfied himself as to:-

a) The nature and position of the site

b) The amount of the rubbish or debris to be
cleared away before commencement

c) The nature, current usage, proximity and size
of adjoining property and building

No claim will be allowed for travelling or other
expenses which may be incurred by the
Contractor in visiting the site or preparing the
tender for the works.

ITEM

LABOUR CAMPS

The contractor shall not be allowed nor permitted
to house labourers on site. Arrangements should
be made to cater for the same

ITEM

WATCHING AND LIGHTING

The Contractor shall provide at his own risk and
cost all watching as necessary to safeguard the
works, plants and materials against damage and
theft.

ITEM

INSURANCE

Insurance against injury to persons and property

NOTES

In addition to the conditions of the contract and
the requirement contained herein the contractor's
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following and allow for all costs thereof:-

The works and temporary works erected in
performance of this contract.

The materials on site, plant and tools

The cost and expense of removing debris of the
property insured, destroyed or damaged by any
peril insured.

Employer's liability (workman's compensation)

Third party (Public liability for an indemnity of
not less than shs. 2,000,000 for any accident or
series of accidents arising from the same event
(unlimited in aggregate).

ITEM

MATERIALS, TOOLS, PLANT AND
SCAFFOLDINGS

All materials and workmanship used in the
execution of the works shall be of the best quality
and description. Any materials for the works
condemned by the WRTI shall immediately be
removed from the site at the Contractor's expense.

The contractor shall be responsible for the
provision of all materials, scaffolding, tools, plant,
transport and workmen required for the works.
This includes all safety barriers, safety gear etc

No timber used for scaffolding, formwork or
similar purpose shall be used afterwards in the
permanent works.

All such plant, tools and scaffolding shall comply
with all regulations whether general or local in
force throughout the period of the contract and
shall be required as may be necessary to comply
with any amendments in or additions to such
regulations

ITEM

TRANSPORT TO AND FROM THE SITE

The contractor shall include in his prices for the
transport of materials, workmen etc to and from
the site of the proposed works at such hours and

by such routes as are permitted by the Authorities.

ITEM

WATER




The contractor shall be allowed to use water from
the institute in the works. The contractor shall
provide at his own risk and cost proper
connections to safely tap the qater to usage point.
The contractor is however mandated to provide at
his own cost the drinking water for all his staff as
required by OSHA

All water shall be fresh, clean and pure, free from
earthly vegetable or organic matter, acid or
alkaline substance in solution or suspension.

ITEM

PRELIMINARIES TOTAL

Demolition works

Timber doors

Remove gently all timber doors including their
frames and keep them away from site

144

Ceiling

Remove gently all the existing boads and any
other timber work used on the ceiling and keep all
the materials away from site.

SM

2088

Plumbing

Remove all plumbing fittings gently and keep
them away from site. This includes disconnecting
the water sources from the gate valve and
removing old pipes, existing shower, damaged
systerns and taps.

ITEM

Electricals

Disconnect the power from the main and remove
all wires, accessories like switches, sockets, bulbs
and appliances.

ITEM

Roofing

Remove gently the asbestos roof sheets on; and
disporse the rotten timbers as diected by the P.m

SM

3020

Tiling works

Pluck off all existing tiles and disporse the waste
materials as directed by the project manager, and
make good.

SM

2088

TOTAL FOR DEMOLITION CARRIED
TO SUMMERY/ pg 1.

ELEMENT 02:
SUB-TRUCTURES

ITEM

DESCRIPTION

UNIT

QTY

Site clearance

Clear site of all vegetation including grrasses,
shrubs and burn all the arisings.

SM

618




Plinth finishes

Render mortar 1:3 plaster to plinth areas.

SM

86

Prepare and apply 1 undercoat and 3 finishing
coats of weather resistant super gloss paint to
plinth areas, reveals and jambs.

SM

172

TOTAL CARRIED TO COLLECTION /pg 2

ELEMENT 03:
DOORS AND WINDOWS

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

DOORS

Steel casement single swing baglar proofing
welded with all necessarry iron mongery to
existing external timber door.

900 x 2400mm.

Flush timber doors

50mm thick semi-solid cored flush door leaf size
820x2060mm overall ( plywood veneered).

NO.

144

Glazing

6mm thick one way sheet in pane size
exceeding 0.15m2 but not more than 0.5m2 and
including silicon and putty.

SM

15

Door hinges

Brass hinges

NO.

432

Door lock

3 lever lock with zinc finish handle.

NO.

144

Bathoom lock with zinc brass plated handle.

NO.

18

One coat and two other finishing coats of wood
veneer paint to;

Wooded surface doors.

SM

265

Door frames, architraves and quodrant.

LM

784

TOTAL CARRIED TO COLLECTION /pg 3

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

WINDOWS

Glazing

6mm thick clear glass sheet in pane size
exceeding 0.15m2 but not more than 0.5m2 and
including silicon and putty for replacement of the
broken glasses.

SM

30




Prepare and apply 3 coats of silk vinyl
paint to:

Window steel framework.

SM

325

Iron mongery

Provide a bronze coated window stay or any
other equal and approved.

NO

417

Provide and fix a bronze coated window fastener.

NO

417

Curtain rods

Fabricate and install curtain rod with brackets and
both end decorations; and including metal paint
to architects approval.

LM

828

Kitchen Worktop Finishes

Marble in desired colours as supplied by "Athi
River mining" or other equal and approved by
the PM

600mm wide x 20mm thick polished marble
worktop with rounded edges fixed polished;
levelled on cement/sand base (m/s).

LM

180

TOTAL CARRIED TO COLLECTION /pg 4

COLLECTION

Total brought forward from Page 3.

Total brought forward from Page 4 above.

TOTAL FOR DOORS AND WINDOWS
CARRIED
TO SUMMERY/ pg 4.

ELEMENT 04:
FINISHES.

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Plaster touches applied with cement sand 1:3
mortar with
wood float finish;

15 mm screeding to affected areas around sink
and making good to affected walls.

SM

486

Prepare and apply three coats of first grade silk
vinyl emulsion paint to;




Ceiling.

SM

2088

Internall walling.

SM

3485

Prepae walls and apply thfee coats of clear
varnish to mazerrus cladding on external
walling.

External walling.

SM

411

Tiling

Supply and lay 1200 x 250 x 9 mm thick pvc floor

tiles laid on and including cement grout on;

Floor.

SM

2088

100 mm high skirting.

LM

1874

Supply and lay 200 x 300 x 8 mm thick white
Egypt wall tiles tiles laid on and including
cement grout on;

Bathroom walls

SM

204

TOTAL CARRIED TO COLLECTION /pg 5.

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Ceiling Finishes

9mm thick gypsum plasterboard suspended
ceiling : tapping and jointing with approved filler
on joints including corner beads; on timber
framework brandering including all cutting and
trimming to switch fittings

SM

2088

Prepare and prime before fixing : on woodwork

Cypsum Cornice : over 200 but not exceeding 300
mm girth

LM

1584

Apply three coats first grade silk vinyl emulsion
paint to

Gypsum board surfaces.

SM

2088

Ditto Gypsium Cornice : over 200 but not
exceeding 300 mm girth

LM

1728

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

ROOFING

Sawn celcured cypress timber;

Provide a provitional sum of ksh. 30000 for
reinforcing rotten timber members

ITEM




225 x 25 min fascia boardsfixed to the end of

B rafters. LM 90
Roofing area
Supply and install Supply and install customized
full length, and purpose made 28 Gauge, Dumu
Zas maroon box profile roofing sheets as per
mabati rolling mills or equivalent, secured in self
tapping screw on steel truss and rubber washer
nailed on timber truss, laid in single trough either
C side, inclusive is ridge capping to: SM 3020
D Ditto ridge caps. LM 300
28 gauge galvanized iron:
150 x 100 x 150mm boxed gutter: soldier-jointed at
straight joints and fixed with metal brackets at
1000mm (minimum) centres; complete with
E primer paint to steel surfaces LM 312
Extra over gutters for:
F closed ends NO 108
G spigot outlets NO 48
H 75mm diammeter downpipes LM 120
TOTAL CARRIED TO COLLECTION /pg 6
ITEM DESCRIPTION UNIT | QTY RATE | AMOUNT
Extra over downpipe for:
A swan neck NO 36
B horse-shoe end NO 36
C Extra over for Shoe No. 36
D Extra over for bends No. 36
Provide and install coffee tray wire gause on
E window pv and to ventilated areas. Lm 68

TOTAL CARRIED TO COLLECTION /pg 7

COLLECTION

Total brought forward from Page 6




Total brought forward from Page 7 above.

TOTAL FOR ROOFING CARRIED
TO SUMMERY/ pg 7.

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

SANITARY FITTINGS

Supply, deliver, install, test and commission the
following sanitary appliances complete with all
the accessories including all connections to the
services, waste, jointing to water supply
overflows, supports and all plugging and
screwing to walls and floors.

Note:

(i) All sanitary fittings shall be in approved
colour.

(ii) The Model and Ref No. indicated is only a
guide to the type and quality of fittings.

(iii) Equivalent and Approved models may be
acceptable.

PLUMBING INSTALLATIONS CONT
Kitchen sink

Single bowl, single drainer single bowl stainless
steel kitchen sink of size 1000 x 500mm as
manufactured by ASL 140 or equal and approved.
The bowl size to be 420 x 355 x 150mm deep
complete with chrome plated 40mm waste
fittings, plugs, chain stays, overflow, 1No. 15mm
diameter chrome plated sink bib tap, chrome
plated bottle trap with 75mm deep seal and chain
waste fitting.

Shower Fittings

Concealed shower fitting consisting of 15mm
chrome plated riser pipe to connect the concealed
three way diverter single lever shower mixer as of
Cobra Model "Trini TR 856" or approved
equivalent for hot and cold water to a 100mm
diameter swivel/ adjustable shower rose as Cobra
or approved equivalent, shower arm and other
necessary fittings and accessories. All to be as
Cobra or equal and approved.

Soap Dish

Semi recessed built in soap tray in vitreous china of
size: 150 x 150mm in approved colour asIDEAL
STANDARD or equal and approved.

Toilet Brush and Holder

18

18

18

NO

NO

NO




Wall mounted toilet brush holder and brush of
approved colour as GROHE "Atrio accessories
Tier:G5 Prestige" Model- 40 314 toilet brush set or
approved equivalent.

18

NO

Water Closet

WC pan with 'P'-trap in approved colour
complete

with horizontal outlet to BS 3402 with heavy
plastic seat and cover with metal top fixed
(chrome

plated) hingesoutlet connector and all other
necessary fixing accessories. Rate to include Water
Closet - Flush Valve: Geberit Square Actuator
Plate double press or equivalent. Complete with
back entry flush pipe inlet connectors, and all
other necessary fixing accessories All to be as
IDEAL STANDARD

water closet or equal and approved.

18

Wash Hand Basin (WHB)

Wash hand basin size 510 x 420mm with one tap
holes and chain stay hole, 32mm diameter chrome
plated pop up chain waste, concealed wall
brackets, chrome plated single tap hole basin
mixer as Cobra and chrome plated bottle trap
(32mm 'P' trap) with 75mm seal. The wash hand
basin to be as Twyfords 'Sola 510' or equal and
approved.

18

NO

Total Carried to Collection Page

Item

Description

Qty

Unit

Rate
(Kshs)

Amount
(Kshs)

Mirrors

6mm thick polished plate glass silver backed
mirror with bevelled edges, size 610 x 1500mm,
plugged and screwed to wall with 4No. chrome
plated dome capped screws. The mirror shall rest
against a layer of 5mm thick foam.

18

Flexible Tubing

15mm diameter x 300mm long flexible connectors
complete with integral chrome plated angle valve
for connecting the sanitary fitting to water supply.
To be as Cobra or equal and approved.

18

Water Storage Tank




Supply, deliver and install vertical close end
plastic moulded tank of capacity 5000 litres . The
tank to be assembled complete with cover and
having screwed connections for inlet, outlet,
overflow, 32mm high pressure ball valve, drain
pipes and any other necessary item for its proper
functioning. The tank shall be mounted on a
2400mm high steel tower in 75 x 50mm as main
members and 50 x 50mm internal members and as
per instruction and shall be as ROTO Model or
approved equivalent.

18

Allow provitional sum of Ksh. 95000 for other
plumbing works and accesssories.

ITEM

Total carried to collection page 11

COLLECTION PAGE FOR PLUMBING AND DRAINAGE WORKS

TOTAL CARRIED TO COLLECTION /pg 6

COLLECTION

Total brought forward from Page 5.

Total brought forward from Page 6 above.

TOTAL FOR FINISHES CARRIED
TO SUMMERY/ pg 6.

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

TOTAL CARRIED TO COLLECTION /pg 8.

COLLECTION

_SUMMARY

PRELIMINARIES

TOTAL FOR DEMOLITION CARRIED
TO SUMMERY/ pg 1

TOTAL FOR SUB-STRUCTURES CARRIED
TO SUMMERY/ pg 2

TOTAL FOR DOORS AND WINDOWS
CARRIED
TO SUMMERY/ pg 4.




TOTAL FOR FINISHES CARRIED
TO SUMMERY/ pg 6.

TOTAL FOR ROOFING CARRIED
TO SUMMERY/ pg 8.

TOTAL FOR SANITARY FITTINGS CARRIED
TO SUMMERY/ pg 11.

TOTAL AMOUNT CARRIED FORWARD

ADD 16% VAT

ADD 0.03% CAPACITY BUILDING LEVY

TOTAL AMOUNT




SECTION VI - SPECIFICATIONS

The following equipment shall be supplied and installed with the construction work. Contractor shall make
provision for their supply, installation, test and commissioning in their bids as stated in the bills of quantities.
Datasheets of each must be submitted with the bid document and where stated, the manufacturer authorization
shall be submitted as well.

The following should be carried out before, during and after the contract

ii.
iii.
1v.

Vi.

Site specific induction to be provided by WRTI officer

The contractor to induct his/her employees and subcontractors about the safety plan for this job
Have appropriate isolation barriers been put in place and appropriate signage.

The contractor agrees to provide adequate supervision for all their workers

The contractor to secure vehicles, equipment and materials during and after work

The contractor to dispose of rubbish, debris and waste appropriately and without risk

Completion Certificate

To be issued after end of contract review meeting attended by the following;:

e Contractor and Contract Implementation team

Clause | DESCRIPTION

1.0 ROOF COVER REPLACEMENT

1.01 This tender is for supply and installation of Box Profile, Dumu Zas, gauge
G28, pre-painted maroon and fixed complete to the roofing including accessories as flashipg,
ridges, cap nails etc. as shall be necessary hence to ensure the works are completed in entirety apd
as be determined by the Client Representative.

1.02 Works shall include careful and systematic removal of existing Asbestos Roofing
(describedseparately) and replacement with the new box profile sheets.

1.03 Box profile iron sheets to follow the same formation as the initial asbestos cover.

1.04 Worn out/rotten/broken purlins and timber truss elements to be replaced. This is covered in the
contract

1.05 Box profile sheets to be laid with 1 trough corrugation side laps

1.06 Sheets are to be properly stacked on battens and if kept in the open are to be stacked inclined to
facilitate run-off of rainwater.

1.07 Fixing of the box profile sheets to incorporate a bituminous felt washer immediately below thp
nail /screwhead.

1.08 Each sheet is to have a minimum of two fixings and the holes for the nails or screws are to be
drilledthrough.

1.09 The crown of corrugation and be of such size to give a 0.80 MM clearance on the nail or screwj.

1.10 Care is to be taken to avoid damage to the finish and scratches and blemishes are to be touched|up
onsite with paint supplied by the manufacturer of the sheets. Sheets with large scratches are to be
returned to the supplier for refinishing or are to be replaced

1.11 Accessories, including ridges, flashing, etc. are to be obtained from the same supplier as thi
roofsheeting and if pre-painted, are to properly match the colour of roof sheeting.

2.0 REMOVAL, HANDLING, TRANSPORTATION AND DISPOSAL OF ASBESTOS
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procgss]f‘;)r reéoval,ytrz;nsportation and disposal of asbegtos can only be undertaken by a certified and
approved HAZARDOUS WASTE HANDLERS and in

a) accordance to NEMA approved NATIONAL GUIDELINES ON SAFE

MANAGEMENT AND DISPOSAL OF ASBESTOS. It is therefore a

requirement to have a copy of NEMA certificate for HAZARDOUS WASTE

HANDLING. TheCertificate MUST be certified accordingly with the issuing

authority.

2.2

If the asbestos must be stored before disposal, they must be stored in such a way that its containers a
secure from accidental or deliberate damage, access by staff and the general public

Temporary storage refers to the time between removal and final disposal of Asbestos waste. The

duration for temporary storage of asbestos waste should not exceed Thirty (30) Days from the time of

remouval.

The temporary site shall be within the project site where the asbestos are being removed, or as shall b
advised by Client Representative

The removed bulky asbestos, such as roofing sheets, ridges, should be stacked and wrapped, into stacl
which can be easily loaded into the transportation vessel, in a plastic sheet of a minimum of 500G
double wrapped and secured with tape and labelled.

Any debris (broken pieces) should be collected in a sealed polythene woven bag or any otherair tight
container. The bags should then be wrapped, into stacks which can be easily loaded into the
transportation vessel, in a polythene sheet awaiting final disposal.

The bags should be considered full when half full and should be tightly sealed or when filled up to a
where the open neck can be twisted tightly, folded over into a ""Gooseneck," and the ends sealed to the
side of the bag with heavy plastic tape such as Duct tape.

Care should be taken to ensure that sharp pieces do not puncher the bags/wrappers.

Removed asbestos sheets should not be allowed to lie about the site where they may be further broken
crashed by machinery or site traffic.

The storage area must have restricted entrance and locked or secured on a 24-hour Basis.

Warning label (“Asbestos hazard area, keep out”) and danger signs should be affixed to each wrappe
stack or storage area using English, Swahili, and Local Language
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2.3

Transport
The vehicle transporting the asbestos waste should be licensed as per the EMC (Waste Management
Regulations 2006 and must be accompanied by a tracking document

2.4

All asbestos must be transported to asbestos disposal bunkers or landfills and as shall be
recommendedand approved by the Client Representative. The following conditions must

apply:
All asbestos-containing material waste must be placed in approved, marked containers.

Smaller amounts are contained in special sealable plastic bags; in addition to being "zippe
these bags must also be sealed with duct tape.

any vehicle used to transport asbestos waste must have identifying markings during load
and unloading, and all containers of asbestos.

when a commercial contractor undertakes the removal of the asbestos from residential car]
transport certificates and a permitted vehicle are required. The permit stipulates the necess;

controls for the safe handling, transport and disposal of waste asbestos.

Packaging material must be protected and remain intact during transport and unloading. A

ackaging that is damaged must be replaced or repaired prior to disposal.
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Vehicles should be carefully cleaned after transporting waste asbestos.

All the asbestos consignment to be transported to site MUST be supervised, verified 3
approved by an environment officer.

The contractor shall paint Warning notices stating “ Asbestos hazard area, keep out” shall bg
placed at the bunker or fenced off land fill using English, Swahili and Local Language. Thes
signs, with lettering of minimum 150 MM in height, are to be placed so that they are clearly
visible.

2.5 DISPOSAL
Disposal of Asbestos shall be in approved earth landfill and shall follow the general
guidelines as provided by NEMA

Caution | The handling of asbestos must be done with great care due to the toxic properties of this

substance and its classification as a known carcinogen. It's important to know that when
asbestos is in good condition, it does not usually present a hazard. However, worn or
damaged asbestos poses a great risk to the health and safety of humans as fibers may flake
and become airborne. At that point, it’s possible for anyone in the vicinity to inhale these toi
fibers, which in turn, can become embedded in the chest. Years later, victims of asbestos

exposure can develop serious asbestos-related diseases, such as asbestosis or mesothelioma|




SECTION VII - DRAWINGS

No Drawings




PART III - THE CONDITIONS OF
CONTRACT AND CONTRACT







SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC)
[Name of Procuring Entity: Wildlife Research and Training Institute]

[Name of Contract: Proposed Removal of Asbestos, Reroofing and Assciated Works

General Conditions of Contract

1 GENERALPROVISIONS
11 Definitions

In this Contract, except where context otherwise requires, the following terms shall be interpreted as
indicated below. Words indicating persons or parties include corporations and other legal entities, except
where the context requires otherwise.

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution
and completion of the Works and the remedying of any defects.

“Base Date” means a date 30 day prior to the submission of tenders.
“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the
tender. “Completion Date” meansthedateofcompletionoftheWorksascertifiedbytheEngineer.

“Contract Price” means the price defined in the contract and there after as adjusted in accordance with
the provisions of the Contract.

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as
recorded in the Agreement Form and signed by the parties including all attachments and appendices
thereto and all documents incorporated by reference therein to execute, complete, and maintain the
Works.

“Contractor's Documents” means the calculations, computer programs and other software, progress
reports, drawings, manuals, models and other documents of a technical nature (if any) supplied by the
Contractor under the Contract.

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the
execution and completion of the Works and the remedying of any defects. However, Contractor's
Equipment excludes Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any
other things intended to form or forming part of the Permanent Works.

“Contractor'sPersonnel” means the Contractor's Representative and all personnel whom the Contractor
utilizes on Site, who may include the staff, labor and other employees of the Contractor and of each

Subcontractor; and any other personnel assisting the Contractor in the execution of the Works.

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed
from time to timeby the Contractor who acts on behalf of the Contractor.

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring
Entity.

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off
the Site, including overhead and similar charges, but does not include profit.

“Day” means a calendar day and “year” means 365 days.

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials
and plant.




“Defect” means any part of the Works not completed in accordance with the Contract.

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the
Contractor.

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated
from the Completion Date, within which the contractor is liable for any defects that may develop in the
handed over works.

“Defects Notification Period” means the period for notifying defects in the Works
oraSection(asthecasemaybe) under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying

Defects], whichextendsoverthedaysstated intheSpecial ConditionsofContract.

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and
modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract.

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final
Payment Certificate].

“Final Statement” means the statement defined in Sub-Clause 14.11
[ApplicationforFinalPaymentCertificate]. “Force Majeure” is defined in Clause1l9 [Force Majeure].

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the
Contract Price is payable, but not the Local Currency.

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as
appropriate.

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and
Payment], other than the Final Payment Certificate.

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally
constituted public authority.

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity,
including any annexed memoranda comprising agreements between and signed by both Parties.

“Local Currency” means the currency of Kenya.

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent
Works, including the supply-only materials (if any) to be supplied by the Contractor under the Contract.

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3
indicating its dissatisfaction and intention to commence arbitration.

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special
Conditions of Contract which constitute Part A of the Special Conditions.

“Party” means the Procuring Entity or the Contractor, as the context requires.

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment].

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate].
“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance

Security]. “Permanent Works” means the permanent works to be executed by the Contractor under the
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“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the
Permanent Works, including vehicles purchased for the Procuring Entity and relating to the construction or
operation of the Works.

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by
the procuring Entity for the use of the Contract or in the execution of the Works, as stated in the
Specification; but does not include Plant which has not been taken over by the Procuring Entity.

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor
and other employees of the Architect and of the Procuring Entity; and any other personnel notified to the
Contractor, by the Procuring Entity or the Engineer, as Procuring Entity's Personnel.

“Procuring Entity” means the Entity named in the Special Conditions of Contract.

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person
appointed by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer)
who is responsible for supervising the execution of the Works and administering the Contract and shall be
an “Architect” or a “Quantity Surveyor” registered under the Architects and Quantity Surveyors Act Cap
525 or an “Engineer” registered under Engineers Registration Act Cap 530.

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes
of the Contract and named in the Special Conditions of Contract, or other person appointed from time to
time by the Procuring Entity and notified to the Contractor

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the
execution of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5
[Provisional Sums].

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under
Sub-Clause

14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention
Money].

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with
the Form of Tender, as included in the Contract.

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any)

“Site Investigation Reports” are those reports that may be included in the tendering documents which a
ref actual and interpretative about the surface and sub-surface condition sat the Site.

“Site” means the places where the Permanent Works are to be executed, including storage and working
areas, and to which Plant and Materials are to be delivered, and any other places as may be specified in

the Contract as forming part of the Site.

“Specification” means the document entitled specification, as included in the Contract, and any additions
and modifications to the specification in accordance with the Contract. Such document specifies the Works.

“Start Date” or “Commencement Date”is the latest date when the Contractor shall commence execution
of the Works. It does not necessarily coincide with the Site possession date(s).

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14
[Contract Price and Payment], for a payment certificate.

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as
a subcontractor, for a part of the Works.

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over].




required on Site for the execution and completion of the Permanent Works and the remedying of any
defects.

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which
are needed for construction or installation of the Works.

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the
Form of Tender, as included in the Contract.

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried
out in accordance with the Specification after the Works or a Section (as the case may be) are taken over by
the Procuring Entity.

“Testson Completion” means the tests which are specified in the Contractor agreed by both Parties or
instructed as a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works
or a Section (as the case may be) are taken over by the Procuring Entity.

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated
in the Special Conditions of Contract (with any extension calculated from the Commencement Date.

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date.

“Variation” means any change to the Works, which is instructed or approved as a variation under
Clause 13 [Variations and Adjustments].

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the
Appendix to Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary
Works, or either of them as appropriate.

1.2 Interpretation

In the Contract, except where the context requires otherwise:

a) Words indicating one gender include all genders;

b) words indicating the singular also include the plural and words indicating the plural also
include the singular;

¢) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be
recorded in writing;

d) “written” or “in writing” means hand-written, type-written, printed or electronically made,
and resulting in a permanent record; and

The marginal words and other headings shall not be taken into consideration in the interpretation of
these Conditions.

1.3 Communications
131 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents,
determinations, notices, requests and discharges, these communications shall be:

a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted
using any of the agreed systems of electronic transmission as stated in the Special Conditions
of Contract; and

b) delivered, sentor transmitted to the addressf or the recipient's communications as stated in the
Special Conditions of Contract. However:

i) if the recipient gives notice of another address, communications shall thereafter be
delivered accordingly; and

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be
sent to the addressfromwhichtherequestwasissued.

132 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed.
When a certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice
is issued to a Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the
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Law and Language

The Contract shall be governed by the laws of Kenya.
The ruling language ofthe Contract shall be English.

Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one another. For the
purposes of interpretation, the priority of the documents shall be in accordance with the following
sequence:

1.6

1.7

1.8

181

182

183

184

a)  The Contract Agreement,

b) The Letter of Acceptance,

c) The Special Conditions - Part A,

d)  the Special Conditions - Part B

e)  the General Conditions of Contract

f) the Form of Tender,

g)  the Specifications and Bills of Quantities

h) the Drawings, and

i)  the Schedules and any other documents forming part of the Contract.

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary
clarification or instruction.

Contract Agreement

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the
Contract Agreement, unless the Special Conditions establish otherwise. The Contract Agreement
shall be based upon the formannexed to the Special Conditions. The costs of stamp duties and similar
charges (if any) imposed by law in connection with entry into the Contract Agreement shall be borne
by the Procuring Entity.

Assignment

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or
under the Contract. However, the contractor:

a)  May as sign the whole or any part with the prior consent of the Procuring Entity, and
b)  may, as security in favor of a bank or financial institution, assign its right to moneys due, or
to become due, under the Contract.

Care and Supply of Documents

The Specifications and Drawings shall be in the custody and care of the Procuring Entity.Unless
otherwise stated in the Contract, two copies of the Contract and of each subsequent Drawings and
Bills of Quantities shall be supplied to the Contractor, who may make or request further copies at
the cost of the Contractor.

Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and
until taken over bythe Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall
supply to the Architect two copies of each of the Contractor's Documents.

The Contractor shall keep, on the Site, a copy of the Contract, publications named in the
Specification, the Contractor's Documents (if any), the Drawings and Variations and other
communications given under the Contract.The Procuring Entity's Personnel shall have the right of
access to all these documents at all reasonable times.

If a Party becomes aware of an error or defect in a document which was prepared for use in executing
the Works, theParty shall promptly give notice to the other Party of such error or defect.




ik

191

192

193

194

1.10

1.101

1.102

1103

1.11

1.12

1121

s aM 1 L] £ T 2 h L L2
TIIIITTYy PIUVISIUILT UL DJIAVVIIIED UL TIDUULUUID

The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or
disrupted if any necessary drawing or instruction is not issued to the Contractor within a particular
time, which shall be reasonable. The notice shall include details of the necessary drawing or
instruction, details of why and by when it should be issued, and the nature and amount of the delay
or disruption likely to be suffered if it is late.

If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the
notified drawing or instruction within a time which is reasonable and is specified in the notice with
supporting details, the Contractor shall give a further notice to the Architect and shall be entitled
subject to Sub-Clause 20.1 [Contractor's Claims] to:

a)  an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause
8.4 [Extension of Time for Completion], and

b) payment of any other associated costs accrued, which shall be included in the Contract Price.

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

However, if and to the extent that the Architect failure was caused by any error or delay by the
Contractor, including an error in, or delay in the submission of, any of the Contractor's
Documents, the Contractor shall not be entitled to such extension of time, or costs accrued.

Procuring Entity's Use of Contractor's Documents

Asagreed between the Parties, the Contractor shall retain the copyright and other intellectual
property rights in the Contractor's Documents and other design documents made by (or on behalf
of) the Contractor.

The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-
terminable transferable non-exclusive royalty-free license to copy, use and communicate the
Contractor's Documents, including making and using modifications of them. This license shall:

a) apply throughout the actual or intended working life (whichever is longer) of the relevant
parts of the Works,

b) entitle any person in proper possession of the relevant part of the Works to copy, use and
communicate the Contractor's Documents for the purposes of completing, operating,
maintaining, altering, adjusting, repairing and demolishing the Works, and

¢) in the case of Contractor's Documents which are in the form of computer programs and other
software, permit their use on any computer on the Site and other places as envisaged by the
Contract, including replacements of any computers supplied by the Contractor.

The Contractor's Documents and other design documents made by (or on behalf of) the Contractor
shall not, without the Contractor's consent, be used, copied or communicated to a third party by
(or on behalf of) the Procuring Entityf or purposes other than those permitted under Sub-Clause
1.10.2.

Contractor's Use of Procuring Entity's Documents

As agreed between the Parties, the Procuring Entity shall retain the copyright and other
intellectual property rights in the Specification, the Drawings and other documents made by (or
on behalf of) the Procuring Entity. The Contractor may, at his cost, copy, use, and obtain
communication of these documents for the purposes of the Contract. They shall not, without the
Procuring Entity's consent, be copied, used or communicated to a third party by the Contractor,
except as necessary for the purposes of the Contract.

Confidential Details

The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The
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confidential and other information as may be reasonably required in order to verify compliance
with the Contract and allow its proper implementation.

The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as
private and confidential, except to the extent necessary to carry out their respective obligations
under the Contract or to comply with applicable Laws. Each of them shall not publish or disclose
any particulars of the Works prepared by the other Party without the previous agreement of the
other Party. However, the Contractor shall be permitted to disclose any publicly available
information, or information otherwise required to establish his qualifications to compete for other
projects.

Compliance with Laws

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise
stated in the Special Conditions of Contract:

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building
permitor similar permission for the Permanent Works, and any other permissions described
in the Specifications as having been (or to be) obtained by the Procuring Entity; and the
Procuring Entity shall indemnify and hold the Contractor harmless against and from the
consequences of any failure to do so; and

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits,
licenses and approvals, as required by the Laws in relation to the execution and completion
of the Works and the remedying of any defects; and the Contractor shall indemnify and hold
the Procuring Entity harmless against and from the consequences of any failure to do so,
unless the Contractor is impeded to accomplish these actions and shows evidence of its
diligence.

Joint and Several Liability

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other
unincorporated grouping of two or more persons:

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the
performance of the Contract;

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind
the Contractor and each of these persons; and

c) the Contractor shall not alter its composition or legal status without the prior consent of the
Procuring Entity.

Inspections and Audit by the Procuring Entity

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit
and shall cause its subcontractors and sub-consultants to permit, the Public Procurement
Regulatory Authority, Procuring Entity and/or persons appointed or designated by the
Government of Kenya to inspect the Site and/or the accounts and records relating to the
procurement process, selection and/or contract execution, and to have such accounts and records
audited by auditors appointed by the Procuring Entity if requested by the Procuring Entity. The
Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 15.6
(Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the
exercise ofthe Procuring Entity's inspection and audit rights constitute a prohibited practice subject
to contract termination (as well as to a determination of in eligibility pursuant to the Procuring
Entity's prevailing sanctions procedures).

THE PROCURING ENTITY
Right of Access to the Site

The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the




possession may not be exclusive to the Contractor. If, under the Contract, the Procuring Entity is

required to give (to the Contractor) possession ofanyfoundation, structure, plant or means of access,
the Procuring Entity shall do so in the time and manner stated in the Specification. However, the
Procuring Entity may withhold any such right or possession until the Performance Security has
been received.

212 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the
Contractor right of access to, and possession of, the Site within such times as required to enable the
Contractor to proceed without disruption in accordance with the programme submitted under Sub-
Clause 8.3 [Programme].

213 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to
give any such right or possession within such time, the Contractor shall give notice to the Architect
and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause
8.4 [Extension of Time for Completion], and
b)  payment of any such Cost-plus profit, which shall be included in the Contract Price.

214 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

215 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay
by the Contractor, including an error in, or delay in the submission of, any of the Contractor's
Documents, the Contractor shall not be entitled to such extension of time, Cost or profit.

22 Permits, Licenses or Approvals

221  The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as
to allow the Contractor to obtain properly:

a)  Copies of the Laws of Kenya which are relevant to the Contract but are not readily available,
and

b) any permits, licenses or approvals required by the Laws of Kenya:

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws],
ii) for the delivery of Goods, including clearance through customs,
and
iii) for the export of Contractor's Equipment when it is removed from the Site.
23 Procuring Entity'sPersonnel

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and
the Procuring Entity's other contractor son the Site:

a)  co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and
b)  take action ssimilar to those which the Contractor is required to take under sub-paragraphs
(a), (b) and (c) ofSub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of
the Environment].
24 Procuring Entity's Financial Arrangements
The Procuring Entity shall make and maintain all necessary financial arrangements which will
enable the Procuring Entity to pay the Contract Price punctually (as estimated at that time) in
accordance with Clause14 [Contract Price and Payment].
3 THE ENGINEER
31 Architect Duties and Authority

311  The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in
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who are competent to carry out these duties. The Architect Name and Address shall be provided
in the Special Conditions of Contract.

The Architect shall have no authority to amend the Contract.

The Architect May exercise the authority attributable to the Architect as specified in or necessarily
to be implied from the Contract. If the Architectis required to obtain the approval of the Procuring
Entity before exercising a specified authority, the requirements shall be as stated in the Special
Conditions of Contract. The Procuring Entity shall promptly inform the Contractor of any change
to the authority attributed to the Engineer.

However, whenever the Architect exercises a specified authority for which the Procuring Entity's
approvalis required, then (for the purposes of the Contract) the contractor shall require the
Architect toprovideevidence of such approval before complying with the instruction.

Except as otherwise stated in these Conditions:

a)  Whenever carrying out duties or exercising authority, specified in or implied by the
Contract, the Architect shallbedeemedtoactfortheProcuring Entity;

b) the Architect has no authority to relieve either Party of any duties, obligations or
responsibilities under the Contract;

c) any approval, check, certificate, consent, examination, inspection, instruction, notice,
proposal, request, test, or similar act by the Architect (including absence of disapproval) shall
not relieve the Contractor from any responsibility he has under the Contract, including
responsibility for errors, omissions, discrepancies and non-compliances; and

d) anyact by the Architect in response to a Contractor's request shall be notified in writing to
the Contractor within 14 days of receipt.

The following provisions shall apply:

The Architect shall obtain the specific approval of the Procuring Entity before taking action under
the-following Sub-Clauses of these Conditions:

a)  Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost.
b)  Sub-Clause 13.1: instructing a Variation, except;
i) In an emergency situation as determined by the Engineer, or

ii) If such a Variation would increase the Accepted Contract Amount by less than the
percentage specified in the Special Conditions of Contract.

c)  Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in
accordance with Sub Clause 13.1 or 13.2.

d)  Sub-Clausel3.4: Specifying the amount payable in each of the applicable three currencies.

Not withstanding the obligation, as set out above, to obtain approval, if, in the opinion of the
Engineer, an emergency occurs affecting the safety of life or of the Works or of adjoining property,
he may, without relieving the Contractor of any of his duties and responsibility under the Contract,
instruct the Contractor to execute all such work or to do all such things as may, in the opinion of
the Engineer, be necessary to abate or reduce the risk. The Contractor shall forth with comply,
despite the absence of approval of the Procuring Entity, with any such instruction of the Engineer.
The Architect shall determine an addition to the Contract Price, in respect of such instruction, in
accordance with Clause 13 and shall notify the Contractor accordingly, with a copy to the Procuring
Entity.

Delegation by the Engineer
The Architect may from time to time assign duties and delegate authority to assistants and may

also revoke such assignment or delegation. These assistants may include a resident Engineer,
and/or independent inspectors appointed to inspect and/ or test items of Plant and/or Materials.
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have been received by both Parties. However, unless otherwise agreed by both Parties, the Architect
shall not delegate the authority to determine any matter in accordance with Sub-Clause 3.5
[Determinations].

Each assistant, to whom duties have been assigned or authority has been delegated, shall only be
authorized to issue instructions to the Contractor to the extent defined by the delegation. Any
approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request,
test, or similar act by an assistant, in accordance with the delegation, shall have the same effect as
though the act had been an act of the Engineer. However:

a)  Any failure to disapprove any work, Plant or Materials shall not constitute approval, and
shall therefore not prejudice the right of the Architect to reject the work, Plant or Materials;

b)  If the Contractor questions any determination or instruction of an assistant, the Contractor
may refer the matter to the Engineer, who shall promptly confirm, reverse or vary the
determination or instruction.

Instructions of the Engineer

The Architect may issue to the Contractor (at anytime) instructions and additional or modified
Drawings which may benecessary for the execution of the Works and the remedying of any defects,
all in accordance with the Contract. The Contractor shall only take instructions from the Engineer,
or from an assistant to whom the appropriate authority has been delegated under Clause 3.2.1.

The Contractor shall comply with the instructions given by the Architect or delegated assistant, on
any matter related to the Contract. Whenever practicable, their instructions shall be given in
writing. If the Architec tor a delegated assistant:

a) Gives an oral instruction,

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor,
within two working days after giving the instruction, and

c) doesnotreply by issuing a written rejection and/ or instruction within two working days after
receiving the confirmation,

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant
(as the case may be).

Replacement of the Engineer

IftheProcuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21
days before theintendeddateofreplacement, give notice to the Contractor of the name, address and
relevant experience of the intended person to replace the Engineer.

Determinations

Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-
Clause3.5 to agreeor determine any matter, the Architect shall consult with each Party in an
endeavor to reach agreement. If agreement is not achieved, the Architect shall make a fair
determination in accordance with the Contract, taking due regard of all relevant circumstances.

The Architect shall give notice to both Parties of each agree mentor determination, with supporting
particulars, within 30 days from the receipt of the corresponding claim or request except when
otherwise specified. Each Party shall give effect to each agreement or determination unless and
until revised under Clause 20 [Claims, Disputes and Arbitration].

THE CONTRACTOR

Contractor's General Obligations
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Works in accordance with the Contract and with the Architect instructions, ands hall remedy any
defects in the Works.

The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and
all Contractor's Personnel, Goods, consumables and other things and services, whether of a
temporary or permanent nature, required in and for this design, execution, completion and
remedying of defects.

All equipment, material, and services to be incorporated in or required for the Works shall have
their origin in any eligible source country.

The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and
of all methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall
be responsible for all Contractor's Documents, Temporary Works, and such design of each item of
Plant and Materials as is required for the item to be in accordance with the Contract, and (ii) shall
not otherwise be responsible for the designor specification of the Permanent Works.

The Contractor shall, whenever required by the Engineer, submit details of the arrangements and
methods which the Contractor proposes to adopt for the execution of the Works. No significant
alteration to these arrangements and methods shall be made without this having previously been
notified to the Engineer.

If the Contract specifies that the Contractor shall design any part of the Permanent Works, then
unless otherwise stated in the Special Conditions:

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in
accordance with the procedures specified in the Contract;

b) these Contractor's Documents shall be in accordance with the Specification and Drawings,
shall be written in the language for communications defined in Sub-Clause 1.4 [Law and
Language], and shall include additional information required by the Architect to add to the
Drawings for co-ordination of each Party's designs;

c) the Contractor shall be responsible for this part and it shall, when the Works are completed,
befit for such purposes for which the part is intended as are specified in the Contract; and

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the
Architectthe “as-built” documents and, if applicable, operation and maintenance manuals in
accordance with the Specification and in sufficient detail for the Procuring Entity to operate,
maintain, dismantle, reassemble, adjust and repair this part of the Works. Such part shall not
be considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking
Over of the Works and Sections] until these documents and manuals have been submitted to
the Engineer.

Performance Security

The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the
amount stated in the Special Conditions of Contract and denominated in the currency (ies) of the
Contract or in a freely convertible currency acceptable to the Procuring Entity. If an amount is not
stated in the Special Conditions of Contract, this Sub-Clause shall not apply.

The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after
receiving the Notification of Award and shall send a copy to the Engineer. The Performance
Security shall be issued by a reputable bank selected by the Contractor and shall be in the form
annexed to the Special Conditions, as stipulated by the Procuring Entity in the Special Conditions
of Contract, or in another form approved by the Procuring Entity.

The Contractor shall ensure that the Performance Security is valid and enforceable until the
Contractor has executedand completed the Works and remedied any defects. If the terms of the
Performance Security specify its expiry date, and the Contractor has not become entitled to receive
the Performance Certificate by the date 30 days prior to the expiry date, the Contractor shall extend
the validity of the Performance Security until the Works have been completed and any defects have
been remedied.

The Procuring Entity shall not make a claim under the Performance Security, except for amounts
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The Procuring Entity shall indemnify and hold the Contractor harmless against and from all
damages, losses and expenses (including legal fees and expenses) resulting from a claim under the
Performance Security to the extent to which the Procuring Entity was not entitled to make the claim.

The Procuring Entity shall return the Performance Security to the Contractor within 14 days after
receiving a copyof the Taking-Over Certificate.

Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect
determines an addition or a reduction to the Contract Price as a result of a change in cost and/ or
legislation, or as a result of a Variation, amounting to more than 25 percent of the portion of the
Contract Price payable in a specific currency, the Contractor shall at the Architect request promptly
increase, or may decrease, as the case may be, the value of the Performance Security in that currency
by an equal percentage.

Contractor's Representative

The Contractor shall appoint the Contractor's Representative and shall give him all authority
necessary to act on the Contractor's behalf under the Contract. The Contractor's Representative's
Name and Address shall be provided in the Special Conditions of Contract.

Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the
Commencement Date, submit to the Architect for consent the name and particulars of the person
the Contractor proposes to appoint as Contractor's Representative. If consent is with held or
subsequently revoked in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed
person fails to act as Contractor's Representative, the Contractor shall similarly submit the name
and particulars of an other suitable person for such appointment.

The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the
Contractor's Representative or appoint are placement.

The whole time of the Contractor's Representative shall be given to directing the Contractor's
performance of the Contract. If the Contractor's Representative is to be temporarily absent from the
Site during the execution of the Works, a suitable replacement person shall be appointed, subject to
the Architect prior consent, and the Architect shall be notified accordingly.

The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-
Clause 3.3 [Instructions of the Engineer].

The Contractor's Representative may delegate any powers, functions and authority to any
competent person, and may at any time revoke the delegation. Any delegation or revocation shall
not take effect until the Architect has received prior notice signed by the Contractor's
Representative, naming the person and specifying the powers, functions and authority being
delegated or revoked.

The Contractor's Representative shall be fluent in the language for communications defined in Sub-
Clausel.4 [Law and Language]. If the Contractor's Representative's delegates are not fluent in the
said language, the Contractor shall make competent interpreter savailable during all working hours
in a number deemed sufficient by the Engineer.

Sub-contractors

The Contractor shall not subcontract the whole of the Works. The contractor may however
subcontract the works as provided in Clause 34.2.

The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or

employees, as if theyweret heacts or defaults of the Contractor. Unless otherwise stated in the

Special Conditions:

a)  The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a
subcontract for which the Subcontractor is named in the Contract;

b)  The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors;
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—the-Contractorshallgive the Procuring Entity notiessthanT4days noticeof theintended
date of the commencement of each Subcontractor's work, and of the commencement of such
work on the Site; and

d) each subcontract shall include provisions which would entitle the Procuring Entity to require
the subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of
Benefit of Subcontract] (if or when applicable) or in the event of termination under Sub-Clause
15.2 [Termination by Procuring Entity].

The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12
[Confidential Details] apply equally to each Subcontractor.

Wher epracticable, the Contractor shall give fair and reasonable opportunity for contractors from
Kenya to be appointed as Subcontractors.

Assignment of Benefit of Subcontract

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification
Period and the Engineer, prior to this date, instructs the Contractor to assign the benefit of such
obligations to the Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the
assignment, the Contractor shall have no liability to the Procuring Entity for the work carried out
by the Subcontractor after the assignment takes effect.

Co-operation

The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate
opportunities for carrying out work to:

a)  The Procuring Entity's Personnel,
b)  Any other contractors employed by the Procuring Entity, and

c) The personnel of any legally constituted public authorities, who may be employed in the
execution on or near the Site of any work not included in the Contract.

Any such instruction shall constitute a Variation if and to the extent that it cause sthe Contractor to
suffer delays and/ortoincur Unforeseeable Cost. Services for these personnel and other contractors
may include the use of Contractor's Equipment, Temporary Works or access arrangements which
are the responsibility of the Contractor.

If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any
foundation, structure, plant or means of access in accordance with Contractor's Documents, the
Contractor shall submit such documents to the Architect in the time and manner stated in the
Specification.

Setting Out of the Works

The Contractor shall set out the Works in relation to original points, lines and levels of reference
specified in the Contractor notified by the Engineer. The Contractor shall be responsible for the
correct positioning of all parts of the Works, and shall rectify any error in the positions, levels,
dimensions or alignment of the Works.

The Procuring Entity shall be responsible for any errors in these specified or notified items of
reference, but the Contractor shall use reasonable efforts to verify their accuracy before they are
used.

If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by
an errorin these items of reference, and an experienced contractor could not reasonably have
discovered such error and avoided this delay and/ or Cost, the Contractor shall give notice to the
Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and
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After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine (i) whether and (if so) to what extent the error could not
reasonably have been discovered, and (ii) the matters described in sub-paragraphs (a) and (b) above
related to thise.

Safety Procedures

The Contractor shall:

a)  Comply with all applicable safety regulations,

b) Takec are for the safety of all persons entitled to be on the Site,

c)  Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to
avoid danger to these persons,

d) provide fencing, lighting, guarding and watching of the Works until completion and taking
over under Clause 10 [Procuring Entity's Taking Over], and

e) provide any Temporary Works (including roadways, footways, guards and fences) which may
be necessary, because of the execution of the Works, for the use and protection of the public
and of owners and occupiers of adjacent land.

Quality Assurance

The Contractor shall institute a quality assurance system to demonstrate compliance with the
requirements of the Contract.The system shall be in accordance with the details stated in the
Contract. The Architect shall be entitledto audit any aspect of the system.

Details of all procedures and compliance documents shall be submitted to the Architectf or
information before each design and execution stage is commenced. When any document of a
technical nature is issued to the Engineer, evidence of the prior approval by the Contractor itself
shall be apparent on the document itself.

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties,
obligations or responsibilities under the Contract.

Site Data

The Procuring Entity shall have made available to the Contractor for his information, prior to the
Base Date, all relevant data in the Procuring Entity's possession on sub-surface and hydrological
conditions at the Site, including environmental aspects. The Procuring Entity shall similarly make
available to the Contractor all such data which come into the Procuring Entity's possession after the
Base Date. The Contractor shall be responsible for interpreting all such data.

To the extent which was practicable (taking account of cost and time), the Contractor shall be
deemed to have obtained all necessary information as to risks, contingencies and other
circumstances which may influence or affect the Tender or Works. To the same extent, the
Contractor shall be deemed to have inspected and examined the Site, its surroundings, the above
data and other available information, and to have been satisfied before submitting the Tender as to
all relevant matters, including (without limitation):

a)  The form and nature of the Site, including sub-surface conditions,
b) the hydrological and climatic conditions,

c) the extent and nature of the work and Goods necessary for the execution and completion of
the Works and the remedying of any defects,

d) the Laws, procedures and labour practices of Kenya, and

e) the Contractor's requirements for access, accommodation, facilities, personnel, power,
transport, water and other services.
Sufficiency of the Accepted Contract Amount

TheContractor shall be deemed to:
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b) have based the Accepted Contract Amount on the data, interpretations, necessary

information, inspections, examinations and satisfaction as to all relevant matters referred to
in Sub-Clause 4.10 [Site Data].

4112  Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's
obligations under the Contract (including those under Provisional Sums, if any) and all things
necessary for the proper execution and completion of the Works and the remedying of any defects.

412 Unforeseeable Physical Conditions

4121 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and
other physical obstructions and pollutants, which the Contractor encounters at the Site when
executing the Works, including sub-surface and hydrological conditions but excluding climatic
conditions.

4122 If the Contractor encounters adverse physical conditions which he considers to have been
Unforeseeable, the Contractor shall give notice to the Architect as soon as practicable.

4123  This notice shal ldescribe the physical conditions, so that they can be inspected by the Architect and
shall set out the reasons why the Contractor considers them to be Unforeseeable. The Contractor
shall continue executing the Works, using such proper and reasonable measures as are appropriate
for the physical conditions, and shall comply with any instructions which the Architect may give.
If an instruction constitutes a Variation, Clause 13 [Variations and Adjustments] shall apply.

4124 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable,
gives such a notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor
shall be entitled subject to notice under Sub-Clause 20.1 [Contractor's Claims] to:

a)  an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and

b)  payment of any such Cost, which shall be included in the Contract Price.

4125 Upon receiving such notice and inspecting and/or investigating these physical conditions, the
Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine
(i) whether and (if so) to what extent these physical conditions were Unforeseeable, and (ii) the
matters described in sub-paragraphs (a) and (b) above related to this extent.

4126 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the
Architect may also review whether other physical conditions in similar parts of the Works (if any)
were more favorable than could reasonably have been foreseen when the Contractor submitted the
Tender. If and to the extent that these more favorable conditions were encountered, the Architect
may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine the
reductions in Cost which were due to these conditions, which may be included (as deductions) in
the Contract Price and Payment Certificates. However, the net effect of all adjustments under sub-
paragraph (b) and all these reductions, for all the physical conditions encountered in similar parts
of the Works, shall not result in a net reduction in the Contract Price.

4127 The Architect shall take account of any evidence of the physical conditions foreseen by the
Contractorwhen submitting the Tender, which shall be made available by the Contractor, but shall
not be bound by the Contractor'sinterpretationofanysuchevidence.

413 Rights of Way and Facilities

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and
possession of the Site including special and/or temporary rights-of-way which are necessary for
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out side the Site which he may require for the purposes of the Works.

Avoidance of Interference

The Contractor shall not interfere unnecessarily or improperly with:
a)  The convenience of the public, or

b)  The access to and use and occupation of all roads and foot paths, irrespective of whether
they are public or in the possession of the Procuring Entity or of others.

The Contractor shall indemnify and hold the Procuring Entity harmless against and from all
damages, losses and expenses (including legal fees and expenses) resulting from any such
unnecessary or improper interference.

Access Route

The Contractor shall be deemed to have been satisfied as to the suitability and availability of access
routes to the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or
bridge from being damaged by the Contractor's traffic or by the Contractor's Personnel. These
efforts shall include the proper use of appropriate vehicles and routes.

Except as otherwise stated in these Conditions:

a)  The Contractor shall (as be tween the Parties) be responsible for any maintenance which
may be required for his use of access routes;

b)  the Contractor shall provide all necessary signs or directions along access routes, and shall
obtain any permission which may be required from the relevant authorities for his use of
routes, signs and directions;

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or
otherwise of any access route;

d)  the Procuring Entity does not guarantee the suitability or a vailability of particular access
routes; and

e)  Costs due to non-suitability or non-availability, for the use required by the Contractor, of
access routes shall be borne by the Contractor.

Transport of Goods

Unless otherwise stated in the Special Conditions:

a)  the Contractor shall give the Architect not less than 21 days' notice of the date on which any
Plant or a major item of other Goods will be delivered to the Site;

b)  the Contractor shall be responsible for packing, loading, transporting, receiving, unloading,
storing and protecting all Goods and other things required for the Works; and

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all

damages, losses and expenses (including legal fees and expenses) resulting from thetransport
of Goods and shall negotiate and pay all claims arising from their transport.

Contractor's Equipment

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site,
Contractor's Equipment shall be deemed to be exclusively intended for the execution of the Works.
The Contractor shall not remove from the Site any major items of Contractor's Equipment without
the consent of the Engineer. However, consent shall not be required for vehicles transporting Goods

or Contractor's Personnel off Site.

Protection of the Environment

The contractor shall comply with the applicable environmental laws, regulations and policies.
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The Contractor shall take all reasonable steps to protect the environment (both on and off the Site)
and to limit damage and nuisance to people and property resulting from pollution, noise and other
results of his operations.

The Contractors hall ensure that emissions, surfaced is charges and effluent from the Contractor's
activities shall not exceed the values stated in the Specification or prescribed by applicable Laws.

Electricity, Water and Gas

The Contractor shall, except as stated below, be responsible for the provision of all power, water
and other services he may require for his construction activities and to the extent defined in the
Specifications, for the tests.

The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity,
water, gas and other services as may be available on the Site and of which details and prices are
given in the Specifications.The Contractor shall, at his risk and cost, provide any apparatus
necessary for his use of these services and for measuring the quantities consumed.

The quantities consumed and the amounts due (at these prices) for such services shall be agreed or
determined by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and
Sub-Clause 3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring Entity.

Procuring Entity's Equipment and Free-Issue Materials

The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of
the Contractor in the execution of the Works in accordance with the details, arrangements and
prices stated in the Specification. Unless otherwise stated in the Specification:

a)  The Procuring Entitys hall be responsible for the Procuring Entity's Equipment, except that

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any
of the Contractor's Personnel is operating it, driving it, directing it or in possession or control
of it.

The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring
Entity's Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause
2.5 [Procuring Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these
amounts to the Procuring Entity.

The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance
with the details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide
these materials at the time and place specified in the Contract. The Contractor shall then visually
inspect them and shall promptly give notice to the Architect of any shortage, defect or default in
these materials. Unless otherwise agreed by both Parties, the Procuring Entity shall immediately
rectify the notified shortage, defector default.

After this visual inspection, the free-issue materials shall come under the care, custody and control
of the Contractor. The Contractor's obligations of inspection, care, custody and control shall not
relieve the Procuring Entity of liability for any shortage, defect or default not apparent from a visual
inspection.

Progress Reports

Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared
by the Contractor and submitted to the Architect in six copies. The first report shall cover the
period up to the end of the first calendar month following the Commencement Date. Reports
shall be submitted monthly thereafter, each within 7 days after the last day of the period to
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Reporting shall continue until the Contractor has completed all work which is known to be
outstanding at the completion date stated in the Taking-Over Certificate for the Works. Each
report shall include:

a) charts and detailed descriptions of progress, including each stage of design (if any),
Contractor's Documents, procurement, manufacture, delivery to Site, construction,
erection and testing; and including these stages for work by each nominated
Subcontractor (as defined in Clause 5 [NominatedSubcontractors]),

b) photographs showing the status of manufacture and of progress on the Site;
c¢) for the manufacture of each main item of Plant and Materials, the name of the

manufacturer, manufacture location, percentage progress, and the actual or expected
dates of:

i) commencement of manufacture,

ii)  Contractor's inspections,

iii) tests, and

iv) shipment and arrival at the Site;
d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment];
e) copies of quality assurance documents, test results and certificates of Materials;

f)  list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given
under Sub- Clause 20.1 [Contractor's Claims];

g) safety statistics, including details of any hazardous incidents and activities relating to
environmental aspects and public relations; and

h) comparison so factual and planned progress, with details of any events or circumstances
which may jeopardize the completion in accordance with the Contract, and the measures
being (or to be) adopted to overcome delays.

Security of the Site

Unless otherwise stated in the Special Conditions:
a)  The Contractor shall be responsible for keeping unauthorized persons off the Site, and

b) authorized persons shall be limited to the Contractor's Personnel and the Procuring
Entity's Personnel; and to any other personnel notified to the Contractor, by the
Procuring Entity or the Engineer, as authorized personnel of the Procuring Entity's other
contractors on the Site.

Contractor's Operations on Site

The Contractor shall confine his operations to the Site, and to any additional areas which may
be obtained by the Contractor and agreed by the Architect as additional working areas. The
Contractor shall take all necessary precautions to keep Contractor's Equipment and
Contractor's Personnel within the Site and these additional areas, and to keep them off
adjacentl and.

During the execution of the Works, the Contractor shall keep the Site free from all unnecessary
obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The
Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary
Works which are no longer required.

Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from
that part of the Site and Works to which the Taking-Over Certificate refers, all Contractor's
Equipment, surplus material, wreckage, rubbish and Temporary Works. The Contractor shall
leave that part of the Site and the Works in a clean and safe condition. However, the Contractor
may retain on Site, during the Defects Notification Period, such Goods as are required for the
Contractor to fulfil obligations under the Contract.
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4241  All fossils, coins, articles of value or antiquity, and structures and other remains or items of
geological or archaeological interest found on the Site shall be placed under the care and authority
of the Procuring Entity. The Contractor shall take reasonable precautions to prevent Contractor's
Personnel or other persons from removing or damaging any of these findings.

4242 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer,
who shall issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost
from complying with the instructions, the Contractor shall give a further notice to the Architect
and shall be entitled subject to Sub- Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and

b)  payment of any such Cost, which shall be included in the Contract Price.

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause
3.5 [Determinations] to agree or determine these matters.

5 NOMINATED SUBCONTRACTORS

51 Definition of “nominated Subcontractor”

In this Contract, “nominated Subcontractor” means a Subcontractor:

a)  Who is nominated by the Procuring Entity, or

b)  Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to
Notification].

52 Objection to Nomination
The Contractor shall not be under any obligation to employ a nominated Subcontractor against
whom the Contractor raises reasonable objection by notice to the Procuring Entity as soon as
practicable, with supporting particulars. An objection shall be deemed reasonable if it arises from
(among other things) any of the following matters, unless the Procuring Entity agrees in writing to
indemnify the Contractor against and from the consequences of the matter:

a)  there are reasons to believe that the Subcontractor does not have sufficient competence,
resources or financial strength;

b) the nominated Subcontractor does not accept to indemnify the Contractor against and from
any negligence or misuse of Goods by the nominated Subcontractor, his agents and
employees; or

¢) the nominated Subcontractor does not accept to enter into a subcontract which specifies that,
for the subcontracted work (including design, if any), the nominated Subcontractor shall:

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor
to discharge hisobligations and liabilities under the Contract;

ii) indemnify the Contractor against and from all obligations and liabilities arising under or
in connection with the Contract and from the consequences of any failure by the
Subcontractor to perform these obligations or to fulfil these liabilities, and

iii) be paid only if and when the Contractor has received from the Procuring Entity payments
for sums due under the Subcontract referred to under Sub-Clause 5.3 [Payment to
nominated Subcontractors].

53  Payments to nominated Subcontractors
The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated
Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in
accordance with the subcontract. These amounts plus other charges shall be included in the
Contract Price in accordance with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except
as stated in Sub-Clause 5.4 [Evidence of Payments].

54 Evidence of Payments
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Subcontractor, the Architect may request the Contractor to supply reasonable evidence that the
nominated Subcontractor has received all amounts due in accordance with previous Payment
Certificates, less applicable deductions for retention or otherwise. Unless the Contractor:

(a) Submits this reasonable evidence to the Engineer, or

(b) i) Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold
or refuse to pay these amounts, and

iil)  Submits to the Architect reasonable evidence that the nominated Subcontractor has been

notified of the Contractor's entitlement, then the Procuring Entity may (at his sole
discretion) pay, directto the nominated Subcontractor, part or all of such amounts
previously certified (less applicable deductions) as are due to the nominated
Subcontractor and for which the Contractor has failed to submit the evidence described
in sub-paragraphs (a) or (b) above.The Contractor shall then repay, to the Procuring
Entity, the amount which the nominated Subcontractor was directly paid by the
Procuring Entity.

STAFF AND LABOR

Engagement of Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the
engagement of all staff and labor, local or otherwise, and for their payment, feeding, transport, and,
when appropriate, housing. The Contractor is encouraged, to the extent practicable and reasonable,
to employ staff and labor with appropriate qualifications and experience from sources within
Kenya.

Rates of Wages and Conditions of Labor

The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than
those established for the trade or industry where the work is carried out. If no established rates or
conditions are applicable, the Contractor shall pay rates of wages and observe conditions which are
not lower than the general level of wages and conditions observed locally by Procuring Entity's
whose trade or industry is similar to that of theContractor.

The Contractor shall inform the Contractor's Personnel about their liability to pay personal income
taxes in Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject
to tax under the Laws of Kenya for the time being in force, and the Contractor shall perform such
duties in regard to such deductions there of as may be imposed on him by such Laws.

Persons in the Service of Procuring Entity

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring
Entity's Personnel.

Lab or Laws

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's
Personnel, including Laws relating to their employment, employment of children, health, safety,
welfare, immigration and emigration, and shall allow them all their legal rights. The Contractor
shall require his employees to obey all applicable Laws, including those concerning safety at work.

Working Hours

Nowork shall be carried out on the Site on locally recognized days of rest, or outside the normal

working hours stated in the Special Conditions of Contract, unless:

a) Otherwise stated in the Contract,

b) The Architect gives consent, or

c) The work is unavoidable, or necessary for the protection of life or property or for the safety of
the Works, in which case the Contractor shall immediately advise the Engineer, provided that
work done outside the normal working hours shall be considered and paid for as overtime.
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Except as otherwise stated in the Specification, the Contractor shall provide and maintain all
necessary accommodation and welfare facilities on site for the Contractor's Personnel. The
Contractor shall also provide facilities for the Procuring Entity's Personnel as stated in the
Specifications. The Contractor shall not permit any of the Contractor's Personnel to maintain any
temporary or permanent living quarters within the structures forming part of the Permanent
Works.

67  Health and Safety

671  The Contractor shall at all times take all reasonable precautions to maintain the health and safety
of the Contractor's Personnel. In collaboration with loca lhealth authorities, the Contractor shall
ensure that medical staff, first aid facilities, sick bay and ambulance service are available at all times
at the Site and at any accommodation for Contractor's and Procuring Entity's Personnel, and that
suitable arrangements are made for all necessary welfare and hygiene requirements and for the
prevention of epidemics.

672  The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining
safety and protection against accidents. This person shall be qualified for this responsibility and
shall have the authority to issue instructions and take protective measures to prevent accidents.
Throughout the execution of the Works, the Contractor shall provide what ever is required by this
person to exercise this responsibility and authority.

673  The Contractor shall send, to the Engineer, details of any accident as soon as practicable after
itsoccurrence. The Contractor shall maintain records and make reports concerning health, safety
and welfare of persons, and damage to property, as the Architect may reasonably require.

674  The Contractor shall conduct an awareness programme on HIV and other sexually transmitted
diseases via an approved service provider and shall undertake such other measures taken to reduce
the risk of the transfer of these diseases between and among the Contractor's Personnel and the
local community, to promote early diagnosis and to assist affected individuals.

68 Contractor's Superintendence

681  Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the
Contractor's obligations, the Contractor shall provide all necessary super intendence to plan,
arrange, direct, manage, inspect and test the work.

682  Superintendence shall be given by a sufficient number of persons having adequate knowledge of
the language for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the
operations to be carried out (including the methods and techniques required, the hazards likely to
be encountered and methods of preventing accidents), for the satisfactory and safe execution of the
Works.

69 Contractor's Personnel

691  The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their
respective trades or occupations. The Contractors Key personnel shall be named in the Special
Conditions of Contract. The Architect may require the Contractor to remove (or cause to be
removed) any person employed on the Site or Works, including the Contractor's Representative if
applicable, who:

a)  Persists in any misconduct or lack of care,

b) Carries out duties in competently or negligently,

c) fails to conform with any provisions of the Contract,

d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment,
or

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption
during the execution ofthe Works.
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person.
Records of Contractor's Personnel and Equipment

The Contractor shall submit, to the Engineer, details showing the number of each class of
Contractor's Personnel and of each type of Contractor's Equipment on the Site. Details shall be
submitted each calendar month, in a form approved by the Engineer, until the Contractor has
completed all work which is known to be outstanding at the completion date stated in the Taking-
Over Certificate for the Works.

Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or
disorderly conduct by or amongst the Contractor's Personnel, and to preserve peace and protection
of persons and property on and near the Site.

Foreign Personnel

The Contractor shall not employ foreign personnel unless the contractor demonstrates that there
are no Kenyans with the required skills.

The Contractor shall be responsible for the return of any foreign personnel to the place where they
were recruited or to their domicile. In the event of the death in Kenya of any of these personnel or
members of their families, the Contractor shall similarly be responsible for making the appropriate
arrangements for their return or burial.

Supply of Water

The Contractor shall, having regard to local conditions, provide on the Sitea n adequate supply of
drinking and other water for the use of the Contractor's Personnel.

Measures against Insect and Pest Nuisance

The Contractor shall a tall times take the necessary precautions to protect the Contractor's Personnel
employed on the Site from insect and pest nuisance, and to reduce the danger to their health. The
Contractor shall comply with all the regulations of the local health authorities, including use of
appropriate insecticide.

Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell,
give, barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation,
sale, gift, barter or disposal there of by Contractor's Personnel.

Prohibition of Forced or Compulsory Labour

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily
performed, that is exacted from an individual under threat of force or penalty, and includes any
kind of involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-
contracting arrangements.

Prohibition of Harmful Child Labor

The Contractor shall not employ children in a manner that is economically exploitative, or is likely
to be hazardous, or to interfere with, the child's education, or to be harmful to the child's health or
physical, mental, spiritual, moral, or social development. Where the relevant labour laws of Kenya
have provisions for employment of minors, the Contractor shall follow those laws applicable to the
Contractor. Children below the age of 18 years shall not be employed in dangerous work.

Employment Records of Workers
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The records shall include the names, ages, genders, hours worked and wages paid to all workers.
These records shall be summarized on a monthly basis and submitted to the Engineer. These
records shall be included in the details to be submitted by the Contractor under Sub-Clause 6.10
[Records of Contractor's Personnel and Equipment].

Workers' Organizations

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form
and to join workers' organizations of their choosing without interference.

Non-Discrimination and Equal Opportunity

The Contractor shall base the labour employment on the principle of equal opportunity and fair
treatment and shall not discriminate with respect to aspects of the employment relationship,
including recruitment and hiring, compensation (including wages and benefits), working
conditions and terms of employment, access to training, promotion, termination of employ mentor
retirement, and discipline.

PLANT, MATERIALS AND WORKMANSHIP
Manner of Execution

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture
of Materials, and all other execution of the Works:

a) Inthe manner (if any) specified in the Contract,

b) ina proper workman like and careful manner, in accordance with recognized good practice,
and

c) with properly equipped facilities and non-hazardous Materials, except as otherwise
specified in the Contract.

Samples

The Contractor shall submit the following samples of Materials, and relevant information, to the
Architect for consent prior to using the Material sin or for the Works:

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at
the Contractor's cost, and

b) additional samples instructed by the Architect as a Variation.
Each sample shall be labeled as to origin and intended use in the Works.
Inspection

The Procuring Entity's Personnel shall at all reasonable times:

a) Have full access to all parts of the Site and to all places from which natural Materials are
being obtained, and

b) during production, manufacture and construction (at the Site and elsewhere), be entitled to
examine, inspect, measure and test the materials and workmanship, and to check the progress
of manufacture of Plant and production and manufacture of Materials.

The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these
activities, including providing access, facilities, permissions and safety equipment. No such activity
shall relieve the Contractor from any obligation or responsibility.

The Contractor shall give notice to the Architect whenever any work is ready and before it is
covered up, put out of sight, or packaged for storage or transport. The Architect shall then either
carry out the examination, inspection, measurement or testing without unreasonable delay, or
promptly give notice to the Contractor that the Architect does not require to do so. If the Contractor
fails to give the notice, he shall, if and when required by the Engineer, uncover the work and there
after reinstate and make good, all at the Contractor's cost.
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This Sub-Clause shall apply to all tests specified in the Contract.

Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance,
documents and other information, electricity, equipment, fuel, consumables, instruments, labor,
materials, and suitably qualified and experienced staff, as are necessary to carry out the specified
tests efficiently. The Contractor shall agree, with the Engineer, the time and placef ort he specified
testing of any Plant, Materials and other parts of the Works.

The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of
specified tests, or instruct the Contractor to carry out additional tests. If these varied or additional
tests show that the tested Plant, Materials or workmanship is not in accordance with the Contract,
the cost of carrying out this Variation shall be borne by the Contractor, not withstanding other
provisions of the Contract.

The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to
attend the tests. If the Architect does not attend at the time and place agreed, the Contractor may
proceed with the tests, unless otherwise instructed by the Engineer, and the tests shall then be
deemed to have been made in the Architect presence.

If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a
result of a delay for which the Procuring Entity is responsible, the Contractor shall give notice to
the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and

b)  payment of any such Cost-plus profit, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

The Contractor shall promptly forward to the Architect duly certified reports of the tests. When
thespecified tests have be enpassed, the Architect shall endorse the Contractor's test certificate, or
issue a certificate to him, to that effect. If the Architect has not attended the tests, he shall be deemed
to have accepted the readings as accurate.

Rejection

If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or
workmanship is found to be defective or otherwise not in accordance with the Contract, the
Architect may reject the Plant, Materials or workmanship by giving notice to the Contractor, with
reasons. The Contractor shall then promptly make good the defect and ensure that the rejected item
complies with the Contract.

If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be
repeated under the same terms and conditions. If the rejection and retesting cause the Procuring
Entity to incur additional costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's
Claims] pay these costs to the Procuring Entity.

Remedial Work

Not withstanding any previous test or certification, the Architect may instruct the Contractorto:

a) Remove from the Site and replace any Plant or Materials which is not in accordance with the
Contract,

b) remove and re-execute any other work which is not in accordance with the Contract, and

c) execute any work which is urgently required for the safety of the Works, whether because of
an accident, unforeseen able event or otherwise.

The Contractor shall comply with the instruction within a reasonable time, which shall be the time
(if any) specified in the instruction, or immediately if urgency is specified under sub-paragraph (c).
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employ and pay other persons to carry out the work. Except to the extent that the Contractor would
have been entitled to payment for the work, the Contractor shall subject to Sub-Clause 2.5
[Procuring Entity's Claims] pay to the Procuring Entity all costs arising from this failure.

If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination
in accordance with Clause 15.

Ownership of Plant and Materials

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the
property of the Procuring Entity at whichever is the earlier of the following times, free from liens and
other encumbrances:

a) When itis in corporated in the Works;

b) when the Contractor is paid the corresponding value of the Plant and Materials under Sub-
Clause 8.10 [Payment for Plant and Materials in Event of Suspension].

Royalties

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other
payments for:

a) Natural materials obtained from outside the Site, and

b) thedisposal of material from demolitions and excavations and of other surplus material

(whether natural orman-made), except to the extent that disposal are as within the Site are
specified in the Contract.

COMMENCEMENT, DELAYS AND SUSPENSION
Commencement of Works

Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall
be the date at which the following precedent condition shave all been fulfilled and the Architect
notification recording the agreement of both Parties on such fulfilment and instructing to
commence the Work is received by the Contractor:

a)  Signature of the Contract Agreement by both Parties, and if required, approval of the Contract
by relevant authorities of Kenya;

b) except if otherwise specified in the Special Conditions of Contract, effective access to and
possession of the Site given to the Contractor together with such permission(s) under (a) of
Sub-Clause 1.13 [Compliance with Laws] as required for the commencement of the Works.

c)  Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment]
provided that the corresponding bank guarantee has been delivered by the Contractor.

If the said Architect instruction is not received by the Contractor within 180 days from his receipt
of the Letter of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-
Clausel 6.2 [Terminationby Contractor].

The Contractor shall commence the execution of the Works as soon as is reasonably practicable
after the Commencement Date and shal lthen proceed with the Works with due expedition and
without delay.

Time for Completion

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for
Completion for the Works or Section (as the case may be), including:

a)  Achieving the passing of the Testson Completion, and

b) completing all work which is stated in the Contract as being required for the Works or Section

to be considered to be completed for the purposes of taking-over under Sub-Clause 10.1
[Taking Over of the Works and Sections].
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The Contractor shall submit a detailed time programme to the Architect withinl 4 days after
receiving the notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also
submit a revised programme whenever the previous programme is inconsistent with actual
progress or with the Contractor's obligations. Each programme shall include:

a) The order in which the Contractor intends to carry out the Works, including the anticipated
timing of each stage of design (if any), Contractor's Documents, procurement, manufacture of
Plant, delivery to Site, construction, erection and testing,

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5
[Nominated Subcontractors]),

c) thesequence and timing of inspections and tests specified in the Contract, and

d) asupporting report which includes:

i) a general description of the methods which the Contractor intends to adopt, and of the
major stages, in the execution of the Works, and
ii) details showing the Contractor's reasonable estimate of the number of each class of

Contractor's Personnel and of each type of Contractor's Equipment, required on the Site
for each major stage.
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Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor
stating the extent to which it does not comply with the Contract, the Contractor shall proceed in
accordance with the programme, subject to his other obligations under the Contract. The Procuring
Entity's Personnel shall be entitled to rely upon the programme when planning their activities.

The Contractor shall promptly give notice to the Architect of specific probable future events or
circumstances which may adversely affect the work, increase the Contract Price or delay the
execution of the Works.

If, at anytime, the Architect gives notice to the Contractor that a programme fails (to the extent
stated) to comply with the Contractor to be consistent with actual progress and the Contractor's
stated intentions, the Contractor shall submit a revised programme to the Architect in accordance
with this Sub-Clause.

Extension of Time for Completion

The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of
the Time for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1
[Taking Over of the Works and Sections] is or will be delayed by any of the following causes:

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-
Clause 13.3 [Variation Procedure]) or other substantial change in the quantity of an item of
work included in the Contract,

b) acause of delay giving an entitlement to extension of time under a Sub-Clause of these
Conditions,

c) exceptionally adverse climatic conditions,

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or
governmental actions, or

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the
Procuring Entity's Personnel, or the Procuring Entity's other contractors.

If the Contractor considers itself to be entitled to an extension of the Time for Completion, the
Contractor shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's
Claims]. When determining each extension of time under Sub-Clause 20.1, the Architec tshall
review previous determinations and may increase, but shall not decrease, the total extension of
time.

Delays Caused by Authorities

If the following conditions apply, namely:

a)  The Contractor has diligently followed the procedures laid down by the relevant legally
constituted public authorities in Kenya,

b) These authorities delay or disrupt the Contractor's work, and

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered
as a cause of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for
Completion)].

Rate of Progress

If, at anytime:

a)  Actual progress is too slow to complete within the Time for Completion, and/or

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3
[Programme], other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for
Completion], then the Architect may instruct the Contractor to submit, under Sub-Clause 8.3
[Programme], a revised programme and supporting report describing the revised methods
which the Contractor proposes to adopt in order to expedite progress and complete within the
Time for Completion.
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§62—UnlesstheArchitectrotificsotherwisetheContractorshaltadopttheserevisedmethods,<vhich
mayrequire increases in the working hours and/or in the numbers of Contractor's Personnel
and/or Goods, at the risk and cost of the Contractor. If these revised methods cause the Procuring
Entity to incur additional costs, the Contractor shall subject to notice under Sub-Clause 2.5
[Procuring Entity's Claims] pay these costs to the Procuring Entity, in addition to delay damages (if

any) under Sub-Clause 8.7 below.

863  Additional costs of revised methods including acceleration measures, instructed by the Architect
to reduce delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for
Completion] shall be paid by the Procuring Entity, without generating, however, any other
additional payment benefit to the Contractor.

8.7  Delay Damages

871  If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall
subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the
Procuring Entity for this default. These delay damages shall be the sum stated in the Special
Conditions of Contract, which shall be paid for everyday which shall elapse between the relevant
Time for Completion and the date stated in the taking-Over Certificate. However, the total amount
due under this Sub-Clause shall not exceed the maximum amount of delay damages (if any) stated
in the Special Conditions of Contract.

872  These delay damages shall be the only damages due from the Contractor for such default, other
than in the event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to
completion of the Works. These damages shall not relieve the Contractor from his obligation to
complete the Works, or from any other duties, obligations or responsibilities which he may have
under the Contract.

8.8  Suspension of Work

881  The Architect may at anytime instruct the Contractor to suspend progress of part or all of the Works.
During such suspension, the Contractor shall protect, store and secure such part or the Works a
gainst any deterioration, loss or damage.

882  The Architect may also notify the cause for the suspension. If and to the extent that the cause is
notified and is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall

not apply.
8.9 Consequences of Suspension

891  If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions
under Sub- Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall
give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause 8.4 [Extension of Time for Completion], and

b) Payment of any such Cost, which shall be included in the Contract Price.

892  After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5
[Determinations] to agree or determine these matters.

893  The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred
in, making good the consequences of the Contractor's faulty design, workmanship or materials, or
of the Contractor's failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension
of Work].

8.10 Payment for Plant and Materials in Event of Suspension

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/
or Materials which have not been delivered to Site, if:

a)  The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30
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b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in
accordance with the Architect instructions.

ProlongedSuspension

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days,
the Contractor may request the Architect permission to proceed. If the Architect does not give
permission within 30 days after being requested to do so, the Contractor may, by giving notice to
the Engineer, treat the suspension as an omission under Clause 13 [Variations and Adjustments] of
the affected part of the Works. If the suspension affects the whole of the Works, the Contractor may
give notice of termination under Sub-Clause 16.2 [Termination by Contractor].

Resumption of Work

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly
examine the Works and the Plant and Materials affected by the suspension. The Contractor shall
make good any deterioration or defect in or loss of the Works or Plant or Materials, which has
occurred during the suspension after receivingf rom the Architec tan instruction to this effect under
Clause 13 [Variations and Adjustments].

TESTS ON COMPLETION
Contractor's Obligations

The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-
Clause 7.4 [Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-
Clause 4.1 [Contractor's General Obligations].

The Contractor shall give to the Architect not less than 21 days' notice of the date after which the
Contractor will be ready to carry out each of the Tests on Completion. Unless otherwise agreed,
Tests on Completion shall be carried out within 14 days after this date, on such day or days as the
Architect shall instruct.

In considering the results of the Tests on Completion, the Architect shall make allowances for the
effect of any use of the Works by the Procuring Entity on the performance or other characteristics
of the Works. As soon as the Works, or a Section, have passed any Tests on Completion, the
Contractor shall submit a certified report of the resultsof these Tests to the Engineer.

Delayed Tests

If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4
[Testing] (fifth paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall
be applicable.

If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice
require the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor
shall carry out the Testson such day or days within that period as the Contractor may fix and of
which he shall give notice to the Engineer.

If the Contractor fails to carryout the Tests on Completion within the period of 21 days, the
Procuring Entity's Personnel may proceed with the Test sat the risk and cost of the Contractor. The
Tests on Completion shall then be deemed to have been carried out in the presence of the Contractor
and the results of the Tests shall be accepted asaccurate.

Retesting of related works
If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall

apply, and the Architect or the Contractor may require the failed Tests, and Tests on Completion on
any related work, to be repeated under the same terms and conditions.
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If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3
[Retesting], the Architect shall be entitled to:

a)  Order further repetition of Tests on Completion under Sub-Clause 9.3; or

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or
Section, reject the Works or Section (as the case may be), in which event the Procuring Entity
shall have the same remedies as are provided in sub-paragraph (c) of Sub-Clausel 1.4 [Failure
to Remedy Defects].

PROCURING ENTITY'S TAKING OVER
Taking Over of the Works and Sections

Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken
over by the Procuring Entity when (i) the Works have been completed in accordance with the
Contract, including the matters described in Sub-Clause 8.2 [Time for Completion] and except as
allowed in sub-paragraph (a) below, and (ii) a Taking-Over Certificate for the Works has been
issued, or is deemed to have been issued in accordance with this Sub-Clause.

The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than
14 days before the Works will, in the Contractor's opinion, be complete and ready for taking over.
If the Works are divided into Sections, the Contract or may similarly apply for a Taking-Over
Certificate for each Section.

The Architect shall, within 30 days after receiving the Contractor's application:

a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or
Section were completed in accordance with the Contract, except for any minor out standing
work and defects which will not substantially affect the use of the Works or Section for their
intended purpose (either until or whilst this work is completed and these defects are
remedied); or

b) reject the application, giving reasons and specifying the work required to be done by the
Contractor to enable the Taking-Over Certificate to be issued. The Contractor shall then
complete this work before issuing a further notice undert his Sub-Clause.

If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's
application within the period of 30 days, and if the Works or Section (as the case may be) are
substantially in accordance with the Contract, the Taking-Over Certificate shall be deemed to have
been issued on thel ast day of that period.

Taking Over of Parts of the Works

The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for
any part of the Permanent Works.

The Procuring Entity shall not use any part of the Works (other than as a temporary measure which
is either specified in the Contract or agreed by both Parties) unless and until the Architect has issued
a Taking-Over Certificate for this part. However, if the Procuring Entity does use any part of the
Works before the Taking-Over Certificate is issued:

a)  The part which is used shall be deemed to have been taken over as from the date on which it is
used,

b) the Contractor shall cease to be liable for the care of such part as from this date, when
responsibility shall pass to the Procuring Entity, and

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part.

After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall
be given the earliest opportunity to take such steps as may be necessary to carry out any
outstanding Tests on Completion. The Contractor shall carry out these Tests on Completion as soon
as practicable before the expiry date of the relevant Defects Notification Period.
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H-the-ContractorincursCostasaresultof the Procuring Entity takingoverand/forusingapartof
the Works, other than such use as is specified in the Contractor agreed by the Contractor, the
Contractor shall (i) give notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1
[Contractor's Claims] to payment of any such accrued costs, which shall be included in the Contract
Price. After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine this accrued cost.

If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay
damages there after for completion of the remainder of the Works shall be reduced. Similarly, the
delay damages for the remainder of the Section (if any) in which this part is included shall also be
reduced. For any period of delay after the date stated in this Taking-Over Certificate, the
proportional reduction in these delay damages shall be calculated as the proportion which the value
of the part so certified bears to the value of the Works or Section (as the case may be) as a whole.
The Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine these proportions. The provisions of this paragraph shall only apply to the daily rate of
delay damages under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum amount
of these damages.

Interference with Tests on Completion

If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by
a cause for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have
taken over the Works or Section (as the case may be) on the date when the Tests on Completion
would otherwise have been completed.

The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry
out the Tests on Completion as soon as practicable, before the expiry date of the Defects Notification
Period. The Architect shall require the Tests on Completion to be carried out by giving 14 days'
notice and in accordance with the relevant provisions of the Contract.

If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests

on Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-

Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and

b)  payment of any such accrued costs, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

Surfaces Requiring Reinstatement

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the
Works shall not be deemed to certify completion of any ground or other surfaces requiring
reinstatement.

DEFECTS LIABILITY
Completion of Outstanding Work and Remedying Defects

In order that the Works and Contractor's Documents, and each Section, shall be in the condition
required by the Contract (fairwear and tear excepted) by the expiry date of the relevant Defects
Notification Period or as soon as practicable there after, the Contractor shall:

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate,
within such reasonable time as is instructed by the Engineer, and
b) execute all work required to remedy defects or damage, as may be notified by (or on behalf

of) the Procuring Entity on or before the expiry date of the Defects Notification Period for the
Works or Section (as the case may be).
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Cost of Remedying Defects

All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that
the work is attributable to:

a)  Any design for which the Contractor is responsible,
b) Plant, Materials or workmanship not being in accordance with the Contract, or
c) Failure by the Contractor to comply with any other obligation.

If and to the extent that such work is attributable to any other cause, the Contractor shall be notified
promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall

apply.
Extension of Defects Notification Period

The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an
extension of the Defects Notification Period for the Works or a Section if and to the extent that the
Works, Section or a major item of Plant (as the case may be, and after taking over) cannot be used
for the purposes for which they are intended by reason of a defect or by reason of damage
attributable to the Contractor. However, a Defects Notification Period shall not be extended by
more than two years.

If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8
[Suspension of Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the
Contractor's obligations under this Clause shall not appl yto any defectsor damage occurring more
than two years after the Defects Notification Period for the Plant and/ or Materials would otherwise
have expired.

Failure to Remedy Defects

If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed
by the Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be
given reasonable notice of this date.

If the Contractor fails to remedy the defect or damage by this notified date and this remedial work
was to be executed at the cost of the Contractor under Sub-Clause 11.2[ Costo f Remedying Defects],
the Procuring Entity may (at his option):

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost,
but the Contractor shall have no responsibility for this work; and the Contractor shall subject
to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably
incurred by the Procuring Entity in remedying the defect or damage;

(b)  Requirethe Architect to agree or determine a reasonable reduction in the Contract Price in
accordance with Sub-Clause 3.5 [Determinations]; or

(c)  if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the
Works or any major part of the Works, terminate the Contractas a whole, or in respect of such
major part which cannot be put to the intended use. Without prejudice to any other rights,
under the Contractor otherwise, the Procuring Entity shall then be entitled to recover all sums
paid for the Works or for such part (as the case may be), plus financing costs and the cost of
dismantling the same, clearing the Site and returning Plant and Materials to the Contractor.

Removal of Defective Work

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives
consent, the Contractor may remove from the Site for the purposes of repair such items of Plant as
are defective or damaged. This consent may require the Contractor to increase the amount of the
Performance Security by the full replacement cost of these items, or to provide other appropriate
security.
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If the work of remedying of any defector damage may affect the performance of the Works, the
Architect may require the repetition of any of the tests described in the Contract. The requirement
shall be made by notice within 14 days after the defect or damage is remedied.

These tests shall be carried out in accordance with the terms applicable to the previous tests, except
that they shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of
Remedying Defects], for the cost of the remedial work.

Right of Access

Unti Ithe Completion Certificate has been issued, the Contractor shall have such right of access to
the Works as is reasonably required in order to comply with this Clause, except as may be
inconsistent with the Procuring Entity's reasonable security restrictions.

Contractor to Search

The Contractor shall, if required by the Engineer, search for the cause of any defecton parts of the
works that have already accepted, under the direction of the Engineer. Unless the defect is to be
remedied at the cost of the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost
of the search plus profit shall be agreed or determined by the Architect in accordance with Sub-
Clause 3.5 [Determinations] and shall be included in the Contract Price.

Completion Certificate

Performance of the Contractor's obligations shall not be considered to have been completed until
the Architect has issued the Completion Certificate to the Contractor, stating the date on which the
Contractor completed his obligations under the Contract.

The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates
of the Defects Liability Period, or as soon there after as the Contractor has supplied all the
Contractor's Documents and completed and tested all the Works, including remedying any defects.
A copy of the Completionn Certificate shall be issued to the Procuring Entity.

Only the Completion Certificate shall be deemed to constitute acceptance of the Works.

Unfulfilled Obligations

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment
of any obligation which remains unperformed at that time. For the purposes of determining the
nature and extent of unperformed obligations, the Contract shall be deemed to remain in force.

Clearance of Site

Upon receiving the Completion Certificate, the Contractor shall remove any remaining
Contractor's Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site.

If all these items have not been removed within 30 days after receipt by the Contractor of the
Completion Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items.
The Procuring Entity shall be entitled to be paid the costs incurred in connection with, or
attributable to, such sale or disposal and restoring the Site.

Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less
than the Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring
Entity.

MEASUREMENT AN DEVALUATION

Works to be Measured
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Contractorshall show in each application under Sub-Clauses 14.3 [Application for Interim
Payment Certificates], 14.10 [Statement on Completion] and 14.11 [Application for Final Payment
Certificate] the quantities and other particulars detailing the amounts which he considers to be
entitled under the Contract.

Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be

given to the Contractor's Representative, who shall:

a) promptly either attend or send another qualified representative to assist the Architect in
making the measurement, and

b) supply any particulars requested by the Engineer.

If the Contractor fails to attend or send a representative, the measurement made by the Architect
shall be accepted as accurate.

Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured
from records, these shall be prepared by the Engineer. The Contractor shall, as and when
requested, attend to examine and agreet her ecords with the Engineer, and shall sign the same
when agreed. If the Contractor does not attend, the records shall be accepted as accurate.

If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then
the Contractor shall give notice to the Architect of the respects in which the records are asserted
to be inaccurate. After receiving this notice, the Architect shall review the records and either
confirm or vary them and certify the paymentofthe undisputed part. If the Contractor does not so
give notice to the Architect within 14 days after being requested to examine the records, they shall
be accepted as accurate.

Method of Measurement

Except as otherwise stated in the Contract:

a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and

b) the method of measurement shall be in accordance with the Bill of Quantities or other
applicable Schedules.

Evaluation

Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine the value of workd one by evaluating each item
of work, applying the measurement agreed or determined in accordance with the above Sub-
Clauses 12.1 and 12.2 and the appropriate rate or price for the item.

For each item of work, the appropriate rate or price for the item shall be the rate or price specified
for such item in the Contractor, if there is no such item, specified for similar work.

Any item of work included in the Bill of Quantities for which no rate or price was specified shall be
considered as included in other rates and prices in the Bill of Quantities and will not be paid for
separately.

However, for a new item of work, a new rate or price shall be appropriate for such item of work if:
a) The work is instructed under Clausel3 [Variations and Adjustments],
b) no rate or price is specified in the Contract for this item, and

¢) no specified rate or price is appropriate because the item of work is not of similar character,
or is not executed under similar conditions, as any item in the Contract.

Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates
or prices are relevant for the new item of work, it shall be derived from the reasonable Cost of
executing such work, prevailing market rates, together with profit, taking account of any other
relevant matters.

Until such time as an appropriate rate or price is agreed or determined, the Architect shall
determine a provisional rate or price for the purposes of Interim Payment Certificates as soon as
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Where the contract price is different from the corrected tender price, in order to ensure the
contractor is not paid less or more relative to the contract price (which would be the tender price),
payment valuation certificates and variation orders on omissions and additions valued based on
rates in the Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus
percentage. The percentage already worked out during tender evaluation is worked out as follows:
(corrected tender price— tender price)/ tender price X 100.

Omissions

Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been

agreed, if:

a)  The Contractor will incur (or has incurred) cost which, if the work had not been omitted,
wouldhavebeen deemed to be covered by a sum forming part of the Accepted Contract
Amount;

b)  The omission of the work will result (or has resulted) in this sum not forming part of the
Contract Price; and

c) this cost is not deemed to be included in the evaluation of any substituted work; then the
Contractor shall give notice to the Architect accordingly, with supporting particulars. Upon
receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine this cost, which shall be included in the Contract Price.

VARIATIONS AND ADJUSTMENTS

Right to Vary

Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate
for the Works, either by an instruction or by a request for the Contractor to submit a proposal. No
Variation instructed by the Architect under this Clause shall in any way vitiate or in validate the
Contract.

The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives
notice to the Architect stating (with supporting particulars) that (i) the Contractor cannot readily
obtain the Goods required for the Variation, or (ii) such Variation triggers a substantial change in
the sequence or progress of the Works. Upon receiving this notice, the Architect shall cancel,
confirm or vary the instruction.

Each Variation may include:

a) changes to the quantities of any item of work included in the Contract (however, such
changes do not necessarily constitute a Variation),

b) changes to the quality and otherc haracteristics of any item of work,
c) changes to the levels, positions and/ or dimensions of any part of the Works,
d) omission of any work unless it is to be carried out by others,

e) any additional work, Plant, Materials or services necessary for the Permanent Works,
including any associated Tests on Completion, boreholes and other testing and exploratory
work, or

f)  changes to the sequence or timing of the execution of the Works.

The Contractor shall not make any alteration and/or modification of the Permanent Works, unless
and until the Architect instructs after obtaining approval of the Procuring Entity.

Variation Order Procedure

Priortoany Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the

nature and form of such variation. As soon as possible after having received such notice, the

Contractor shall submit to the Engineer:

a) A description of work, if any, to be performed and a programme for its execution, and

b) the Contractor's proposals for any necessary modifications to the Programme according to
Sub-Clause 8.3 or to any of the Contractor's obligations under the Contract, and
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Following the receipt of the Contractor's submission the Architect shall, after due consultation with
the Employer and the Contractor, decide as soon as possible whether or not the variation shall be
carried out. If the Architect decides that the variation shall be carried out, he shall issue a Variation
Order clearly identified as such in accordance with the Contractor's submission or as modified by
agreement.

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the
provisions of Sub-Clause 13.2.2 shall apply.

Disagreement on Adjustment of the Contract Price

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the

adjustment shall be determined in accordance with the rates specified in the Bills of Quantities or

Schedule of Daywork Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are

not directly applicable to the specific work in question, suitable rates shall be established by the

Architect reflecting the level of pricing in the Dayworks Prices. Where rates are not contained in

the said Prices, the amount shall be such as is in all the circumstances reasonable, reflecting a market

price. Due account shall be taken of any over-or under-recovery of overheads by the Contractor in

consequence of the variation. The Contractor shall also be entitled to be paid:

a)  The cost of any partial execution of the Work srendered useless by any such variation,

b)  Thecostof making necessary alterations to Plant already manufactured or in the course of
manufacture or of any work done that has to be altered in consequence of such a variation,

¢) any additional costs incurred by the Contractor by the disruption of the progress of the
Works as detailed in the Programme, and

d) the net effect of the Contractor's financec osts, including interest, caused by the variation.

The Architect shall on this basis determine the rates or prices to enable on-account payment to be
included in certificates of payment.

Contractor to Proceed

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation
and be bound to these Conditions in so doing as if such variation was stated in the Contract. The
work shall not be delayed pending the granting of an extension of the Time for Completion or an
adjustment to the Contract Price under Sub-Clause31.3.

Value Engineering

TheContractor may, at anytime, submit to the Architect written proposal which (in the Contractor's
opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of
executing, maintaining or operating the Works, (iii) improve the efficiency or value to the Procuring
Entity of the completed Works, or

(iv) otherwise be of benefit to the Procuring Entity.

The proposal shall be prepared at the cost of the Contractor and shall include the items listed in
Sub-Clause 13.3 [Variation Procedure].

If a proposal, which is approved by the Engineer, includes a change in the design of part of the
Permanent Works, then unless otherwise agreed by both Parties:
a)  The Contractor shall design this part,

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and
c) if this change results in a reduction in the contract value of this part, the Architect shall proceed
in accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall
be included in the Contract Price. This fee shall behalf (50%) of the difference between the
following amounts:
i) such reduction in contract value, resulting from the change, excluding adjustments under
Sub-Clause
13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for
Changes in Cost], and
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(c (ii), there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more
than amount established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring
Entity.

Variation Procedure for Value Engineering proposal

If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in

writinga s soon as practicable, either by giving reasons why he cannot comply (if this is the case) or

by submitting;:

a) A description of the proposed work to be performed and a programme for its execution,

b) the Contractor's proposal for any necessary modifications to the programme according to
Sub-Clause 8.3 [Programme] and to the Time for Completion, and

c) the Contractor's proposal for evaluation of the Variation.

The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2
[Value Project Engineering] or otherwise), respond with approval, disapproval or comments. The
Contractor shall not delay any work whilst a waiting a response.

Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be
issued by the Architect to the Contractor, who shall acknowledge receipt.

Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation],
unless the Architect instructs or approves otherwise in accordance with this Clause.

Paymentin Applicable Currencies

If the Contract provides for payment of the Contract Price in more than one currency, then
whenever an adjustment is agreed, approved or determined as stated above, the amount payable
in each of the applicable currencies shall be specified. For this purpose, reference shall be made to
the actual or expected currency proportions of the Cost of the varied work, and to the proportions
of various currencies specified for payment of the Contract Price.

Provisional Sums

Each Provisional Sum shall only be used, in whole or inpart, in accordance with the Architect
instructions, and the Contract Price shall be adjusted accordingly. The total sum paid to the
Contractor shall include onlysuch amounts, for the work, supplies or services to which the
Provisional Sum relates, as the Architect shall have instructed. For each Provisional Sum, the
Architect May instruct:

a)  Work to be executed (including Plant, Materialso r services to be supplied) by the Contractor
and valued under Sub-Clause 13.3 [Variation Procedure]; and/or

b) Plant, Materials or services to be purchased by the Contractor, from a nominated
Subcontractor (as defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for
which there shall be included in the Contract Price:

i) The actual amounts paid (or due to be paid) by the Contractor, and

ii) asum for overhead charges and profit, calculated as a percentage of these actual amounts
by applying the relevant percentage rate (if any) stated in the appropriate Schedule. If
there is no such rate, the percentage rate stated in the Special Conditions of Contract shall
be applied.

The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and
accounts or receipts in substantiation.

Dayworks
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executed on a daywork basis. The work shall then be valued in accordance with the Daywork
Schedule included in the Contract, and the following procedure shall apply. If a Daywork Schedule
is not included in the Contract, this Sub-Clause shall not apply.

Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When
applying for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for
any Goods.

Except for any items for which the Daywork Schedule specifies that payment is not due, the
Contractor shall delive reach day to the Architect accurate statements induplicate which shall
include the following details of the resources used in executing the previous day's work:

a) The names, occupations and time of Contractor's Personnel,

b) the identification, type and time of Contractor's Equipment and Temporary Works, and

c) the quantities and types of Plant and Materials used.

One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned
to the Contractor. The Contractor shall then submit priced statements of these resources to the
Engineer, prior to their inclusion in the next Statement under Sub-Clause 14.3 [Application for
Interim Payment Certificates].

Adjustments for Changes in Legislation

The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting
from a change in the Laws of Kenya (including the introduction of new Laws and the repeal or
modification of existing Laws) or in the judicial or official governmental interpretation of such
Laws, made after the Base Date, which affect the Contractor in the performance of obligations under
the Contract.

If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a

result of these changes in the Laws or in such interpretations, made after the Base Date, the

Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1

[Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and

b) payment of any such Cost, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

Not withstanding the foregoing, the Contractor shall not be entitled to an extension of time if the
relevant delay has already been taken into account in the determination of a previous extension of
time and such Cost shall not be separately paid if the same shall already have been taken into
account in the indexing of any inputs to the table of adjustment data in accordance with the
provisions of Sub-Clause 13.8 [Adjustments for Changes in Cost].

Adjustments for Changes in Cost

In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for
local and foreign currencies included in the Schedules. If there is no such table of adjustment data,
this Sub-Clause shall not apply.

If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls
in the cost of labor, Goods and other inputs to the Works, by the addition or deduction of the
amounts determined by the formulae prescribed in this Sub-Clause. To the extent that full
compensation for any rise or fall in Costs is not covered by the provisions of this or other Clauses,
the Accepted Contract Amount shall be deemed to have included a mounts to cover the contingency
of other rises and falls in costs.

The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in
accordance with the appropriate Schedule and certified in Payment Certificates, shall be
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adjustment is to be applied to work valued on the basis of Cost or current prices. The formulae shall
be of the following general type:

Price Adjustment Formula

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If
so provided, the amounts certified in each payment certificate, before deducting for Advance
Payment, shall be adjusted by applying the respective price adjustment factor to the payment
amounts due in each currency. A separate formula of the type specified below applies:

P=A+BIm/lo
where:
P is the adjustment factor for the portion of the Contract Price payable.
A and B a recoefficients specified in the SCC, representing then on adjustable and
adjustable portions, respectively, of the Contract Price payable and
I m is the index prevailing at the end of the month being invoiced and Ioc is the index
prevailing 30 days before Bid opening for inputs payable.

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each
currency. Normally, both coefficients shall be the same in the formulae for all
currencies, since coefficient A, for the non adjustable portion of the payments, is a very
approximate figure (usually 0.15) to take account of fixed cost elements or other
nonadjustable components. The sum of the adjustments for each currency are added to
the Contract Price.

The cost indices or reference prices stated in the table of adjustment data shall be used. If their
source is in doubt, itshall be determined by the Engineer. Forth is purpose, reference shall be made
to the values of the indices at stated dates (quoted in the fourth and fifth columns respectively of
the table) for the purposes of clarification of the source; although these dates (and thus these values)
may not correspond to the base cost indices.

Incases where the “currency of index” is not the relevant currency of payment, each index shall be
converted into the relevant currency of payment at the selling rate, established by the Central Bank
of Kenya, of this relevant currency on the above date for which the index is required to be
applicable.

Until such time as each current cost index is available, the Architect shall determine a provisional
index for the issue of Interim Payment Certificates. When a current cost index is available, the
adjustment shall be recalculated accordingly.

If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices
there after shall be made using either (i) each index or price applicableo n the date 49 days prior to
the expiry of the Time for Completion of the Works, or (ii) the current index or price, whichever is
more favorable to the Procuring Entity.

The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data
shall only be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a
result of Variations.

CONTRACT PRICE AND PAYMENT
The Contract Price

Unless otherwise stated in the Special Conditions:

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3
[Evaluation] and be subject to adjustments in accordance with the Contract;
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Contract, and the Contract Price shall not be adjusted for any of these costs except as stated in
Sub-Clause 13.7 [Adjustments for Changes in Legislation];

¢) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated
quantities and are not to be taken as the actual and correct quantities:

i)  of the Works which the Contractor is required to execute, or
ii) for the purposes of Clausel2 [Measurement and Evaluation]; and

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a
proposed breakdown of each lump sum price in the Schedules. The Architect may take
account of the break down when preparing Payment Certificates but shall not be bound by it.

Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential
spare parts there for, imported by the Contractor for the sole purpose of executing the Contract
shall not be exempt from the payment of import duties and taxes upon importation.

Advance Payment

The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and
cashflow support, when the Contractor submits a guarantee in accordance with this Clause. The
total advance payment, the number and timing of instalments (if more than one), and the applicable
currencies and proportions, shall be as stated in the Special Conditions of Contract.

Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not
stated in the Special Conditions of Contract, this Sub-Clause shall not apply.

The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment
Certificate for the advance payment or its first instalment after receiving a Statement (under Sub-
Clause 14.3 [Application for Interim Payment Certificates]) and after the Procuring Entity receives
(i) the Performance Security in accordance with Sub-Clause 4.2 [Performance Security] and (ii) a
guarantee in amounts and currencies equal to the a dvance payment. This guarantee shall be issued
by a reputable bank or financial institutions elected by the Contractor and shall be in the form
annexed to the Special Conditions or in another form approved by the Procuring Entity.

The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment
has been repaid, but its amount shall be progressively reduced by the amount repaid by the
Contractor as indicated in the Payment Certificates. If the terms of the guarantee specify its expiry
date, and the advance payment has not been repaid by the date 30 days prior to the expiry date,
the Contractor shall extend the validity of the guarantee until the advance payment has been
repaid.

Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be
repaid through percentage deductions from the interim payments determined by the Architect in
accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates], as follows:

a) Deductions shall commence in the next interim Payment Certificate following that in which
the total of all certified interim payments (excluding the advance payment and deductions
and repayments of retention) exceeds 30 percent (30%) of the Accepted Contract Amount less
Provisional Sums; and

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract
of the amount of each Interim Payment Certificate (excluding the advance payment and
deductions for its repayments as well as deductions for retention money) in the currencies
and proportions of the advance payment until such time as the advance payment has been
repaid; provided that the advance payment shall be completely repaid prior to the time when
90 percent (90%) of the Accepted Contract Amount less Provisional Sums has been certified
for payment.

If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the
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[Suspension and Termination by Contractor] or Clause 19 [Force Majeure] (as thec ase may be), the
whole of the balance then outstanding shall immediately become due and in case of termination
under Clause 15 [Termination by Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's
Entitlement to Termination for Convenience], payable by the Contractor to the Procuring Entity.

Application for Interim Payment Certificates

The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions
of Contract) to the Architect after the end of each month, in aform approved by the Engineer,
showing in detail the amounts to which the Contractor considers itself to be entitled, together with
supporting documents which shall include there porton the progress during this month in
accordance with Sub-Clause4.21 [Progress Reports].

The Statement shall include the following items, as applicable, which shall be expressed in the
various currencies in which the Contract Price is payable, in the sequence listed:

a) the estimated contract value of the Works executed and the Contractor's Documents produced
up to the end of the month (including Variations but excluding items described in sub-
paragraphs (b) to (g) below);

b) any amounts to be added and deducted for changes in legislation and changes in cost, in
accordance with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause
13.8 [Adjustments for Changes in Cost];

¢) any amount to be deducted for retention, calculated by applying the percentage of retention
stated in the Special Conditions of Contract to the total of the above amounts, until the
amount so retained by the Procuring Entity reaches the limit of Retention Money (if any)
stated in the Special Conditions of Contract;

d) any amounts to be added for the advance payment and (if more than one instalment) and to
be deducted for its repayments in accordance with Sub-Clause 14.2 [Advance Payment];

e) anyamounts to be added and deducted for Plant and Materials in accordance with Sub-Clause
14.5 [Plant and Materials intended for the Works];

f) any other additions or deductions which may have become due under the Contractor
otherwise, including those under Clause 20 [Claims, Disputes and Arbitration]; and

g) the deduction of amounts certified in all previous Payment Certificates.

Schedule of Payments

I fthe Contract includes a schedule of payments specifying the instalments in which the Contract
Price will be paid, then unless otherwise stated in this schedule:

a)  The instalments quoted in this schedule of payments shall be the estimated contract values for
the purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment
Certificates];

b)  Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and

c) If these instalments are not defined by reference to the actual progress achieved in executing
the Works, and if actual progress is found to be less or more than that on which this schedule
of payments was based, then the Architect may proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine revised instalments, which shall take account of the

extent to which progress is less or more than that on which the instalments were previously
based.

If the Contract does not include a schedule of payments, the Contractor shall submit non-binding
estimates of the payments which he expects to become due during each quarterly period. The first
estimate shall be submitted within 42 days after the Commencement Date. Revised estimates shall
be submitted at quarterly intervals, until the Taking-Over Certificate has been issued for the Works.

Plant and Materials intended for the Works




IC 1o C..1 L

1452

1453

1454

1455

146

1461

1462

I IO OUr C}(ALAD\, ut}yl;\,o Illtblllll P(rl)’ lll\.-llt C\—ltif;k(«lt\—o Dhull ill\_lud\— ulldbl Dblb Pulusl(«lyh (\—) UT
Sub-Clause 14.3, (i) an amount for Plant and Materials which have been sent to the Site for
incorporation in the Permanent Works, and (ii) a reduction when the contract value of such Plant
and Materials is included as part of the Permanent Works under sub-paragraph (a) of Sub-Clause
14.3 [Application for Interim Payment Certificates].

If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this
Sub-Clause shall not apply.

The Architect shall determine and certify each addition if the following conditions a resatisfied:
a) The Contractor has:
i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and
Materials) which are available for inspection, and
(i)  submitted statement of the Cost of acquiring and delivering the Plant and Materials to
the Site, supported by satisfactory evidence;

and either:

b) the relevant Plant and Materials:
i)  are those listed in the Schedules for payment when shipped,
ii)  have been shipped to Kenya, enroute to the Site, in accordance with the Contract; and

iii) are described in a clean shipped bill of lading or other evidence of shipment, which has
been submitted to the Architect together with evidence of payment of freight and
insurance, any other documents reasonably required, and a bank guarantee in a form
and issued by an entity approved by the Procuring Entity in amounts and currencies
equal to the amount due under this Sub-Clause: this guarantee may be in a similar form
to the form referred to in Sub-Clausel4.2 [Advance Payment] and shall be valid until the
Plant and Materials are properly stored on Site and protected against loss, damage or
deterioration; or

c) the relevant Plant and Materials:
i)  are those listed in the Schedules for payment when delivered to the Site, and

ii)  have been delivered to and are properly stored on the Site, are protected against loss,
damage or deterioration and appear to be in accordance with the Contract.

The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect
determination of the cost of the Plant and Materials (including delivery to Site), taking account of
the documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials.

The currencies for this additional amount shall be the same as those in which payment will become
due when the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application
for Interim Payment Certificates]. At that time, the Payment Certificate shall include the applicable
reduction which shall be equivalent to, and in the same currencies and proportions as, this
additional amount for the relevant Plant and Materials.

Issue of Interim Payment Certificates

No amount will be certified or paid until the Procuring Entity has received and approved the
Performance Security. Thereafter, the Architect shall, within 30 days after receiving a Statement
and supporting documents, deliver to the Procuring Entity and to the Contractor an Interim
Payment Certificate which shall state the amount which the Architect fairly determines to be due,
with all supporting particulars for any reduction or withholding made by the Architect on the
Statemen tif any.

However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be
bound to issue an Interim Payment Certificate in an amount which would (after retention and other
deductions) be less than the minimum amount of Interim Payment Certificates (if any) stated in the
Special Conditions of Contract. In this event, the Architect shall give notice to the Contractor
accordingly.
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An Interim Payment Certificate shall not be withheld for any other reason, although:

a) if anything supplied or work done by the Contractor is not in accordance with the Contract,
the cost of rectification or replacement may be withheld until rectification or replacement has
been completed; and/or

b) if the Contractor was or is failing to perform any work or obligation in accordance with the
Contract, and had been so notified by the Engineer, the value of this work or obligation may
be withheld until the work or obligation has been performed.

The Architect may in any Payment Certificate make any correction or modification that should
properly be made to any previous Payment Certificate. A Payment Certificate shall not be deemed
to indicate the Architect acceptance, approval, consent or satisfaction.

Payment

The Procuring Entity shall pay to the Contractor:

a) The advance payment shall be paid within 60 days after signing of the contract by both parties
or within 60 days after receiving the documents in accordance with Sub-Clause 4.2
[Performance Security] and Sub- Clause 14.2 [Advance Payment], which ever is later;

b) The amount certified in each Interim Payment Certificate within 60 days after the Architect
Issues Interim Payment Certificate; and

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity
Issues Interim Payment Certificate; or after determination of any disputed amount shown in
the Final Statement in accordance with Sub-Clause 16.2 [Terminationby Contractor].

Payment of the amount due in each currency shall be made into the bank account, nominated by
the Contractor, in the payment country (forth is currency) specified in the Contract.

Delayed Payment

If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the
Contractor shall be entitled to receive financing charges (simple interest) monthly on the amount
unpaid during the period of delay. This period shall be deemed to commence on the date for
payment specified in Sub-Clause 14.7 [Payment], irrespective (in the case of its sub-paragraph (b)
of the date on which any Interim Payment Certificate isissued.

These financing charges shall be calculated at the annual rate of three percentage points above the
mean rate of the Central Bank in Kenya of the currency of payment, or if not available, the inter
bank offered rate, and shall be paid in such currency.

The Contractor shall be entitled to this payment without formal notice and certification, and
without prejudice to any other right or remedy.

Payment of Retention Money

When the Taking-Over Certificate has been issued for the Works, the first half of the Retention
Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate
is issued for a Section or part of the Works, a proportion of the Retention Money shall be certified
and paid. This proportion shall behalf (50%) of the proportion calculated by dividing the estimated
contract value of the Section or part, by the estimated final Contract Price.

Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance
of the Retention Money shall be certified by the Architect for payment to the Contractor. If a Taking-
Over Certificate was issued for a Section, a proportion of the second half of the Retention Money
shall be certified and paid promptly after the expiry date of the Defects Notification Period for the
Section. This proportion shall behalf (50%) of the proportion calculated by dividing the estimated
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However, if any work remains to be executed under Clause 11 [Defects Liability], the Architects
hall be entitled to withhold certification of the estimated cost of this work until it has been executed.

When calculating these proportions, no account shall be taken of any adjustments under Sub-
Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clausel3.8 [Adjustments for
Changes in Cost].

Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been
issued for the Works and the first half of the Retention Money has been certified for payment by
the Engineer, the Contractor shall be entitled to substitute a Retention Money Security guarantee,
in the form annexed to the Special Conditions or in another form approved by the Procuring Entity
and issued by a reputable bank or financial institution selected by the Contractor, for the second
half of the Retention Money.

The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within
14 days after receiving a copy of the Completion Certificate.

Statement at Completion

Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall
submit to the Architect three copies of a Statement at completion with supporting documents, in
accordance with Sub- Clause 14.3 [Application for Interim Payment Certificates], showing:
a) the value of all work done in accordance with the Contract up to the date stated in the
Taking-Over Certificate for the Works,
b) any further sums which the Contractor considers to be due, and
c) an estimate of any other amounts which the Contractor considers will become due to him
under the Contract. Estimated amounts shall be shown separately in this Statement at
completion.

The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment
Certificates].

Application for Final Payment Certificate

Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the
Engineer, six copies of a draft final statement with supporting documents showing in detail in a
form approved by the Engineer:

a) The value of all work done in accordance with the Contract, and
b) Any further sums which the Contractor considers to be due to him under the Contractor
otherwise.

If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor
shall submit such further information as the Architect may reasonably require within 30 days from
receipt of said draft and shall make such changes in the draft as may be agreed between them. The
Contractor shall then prepare and submit to the Architect the final statement as agreed. This
agreed statement is referred to in these Conditions as the “Final Statement”.

However, if, following discussions between the Architect and the Contractor and any changes to
the draft final statement which are agreed, it be comes evident that a dispute exists, the Architect
shall deliver to the Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate
for the agreed parts of the draft final statement. Thereafter, if the dispute is finally resolved under
Sub-Clause 20.4 [Obtaining Dispute Board's Decision] or Sub-Clause 20.5 [Amicable Settlement],
the Contractor shall then prepare and submit to the Procuring Entity (with a copy to the Engineer)
a Final Statement.
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When submitting the Final Statement, the Contractor shall submit a discharge which confirms that
the total of the Final Statement represents full and final settlement of all moneys due to the
Contractor under or in connection with the Contract. This discharge may state that it becomes
effective when the Contractor has received the Performance Security and the out standing balance
of this total, in which event the discharge shall be effective on such date.

Issue of Final Payment Certificate

Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause

14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect

shall deliver, to the Procuring Entity and to the Contractor, the Final Payment Certificate which

shall state:

a) The amount which he fairly determines is finally due, and

b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring
Entity and for all sums to which the Procuring Entity is entitled, the balance (if any) due from
the Procuring Entity to the Contractor or from the Contractor to the Procuring Entity, as the
case may be.

If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause
14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect
shall request theContractor to do so. If the Contractor fails to submit an application within a period
of 30 days, the Architect shall issue the Final Payment Certificate for such amount as he fairly
determines to be due.

Cessation of Procuring Entity's Liability

The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in

connection with the Contract or execution of the Works, except to the extent that the Contractor

shall have included an amount expressly for it:

a) in the Final Statement and also,

b) (except for matters or things arising after the issue of the Taking-Over Certificate for the
Works) in the Statement at completion described in Sub-Clause 14.10 [Statement at
Completion].

However, this Sub-Clause shall not limit the Procuring Entity's liability under his in demnification
obligations, or the Procuring Entity's liability in any case of fraud, deliberate default or reckless
misconduct by the Procuring Entity.

Currencies of Payment

The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment
Currencies. If more than one currency is so named, payments shall be made as follows:
a) If the Accepted Contract Amount was expressed in Local Currency only:

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of
exchange to be used for calculating the payments, shall be as stated in the Schedule of
Payment Currencies, except as otherwise agreed by both Parties;

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and
proportions; and

iii) otherpaymentsanddeductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3
[Application for Interim Payment Certificates] shall be made in the currencies and
proportions specified in sub- paragraph (a) (i) above;

b) payment of the damages specified in the Special Conditions of Contract, shall be made in the




151

152

1521

1522

1523

2 | Lo SRR I A N 1o 1.1 LD L 3
CUIITICICS diTU PIVPUIUUILS SPUUITITU TIT UTC OUITCUUIT UL T ady HICITU CULICITCICS,

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in
which the sum was expended by the Procuring Entity, or in such currency as may be agreed
by both Parties;

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency
exceeds the sum payable by the Procuring Entity to the Contractor in that currency, the
Procuring Entity may recover the balance of this amount from the sums otherwise payable to
the Contractor in other currencies; and

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those
prevailing on the Base Date and determined by the Central Bank of Kenya.

TERMINATION BY PROCURING ENTITY
Notice to correct any defects or failures

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice
require the Contractor to make good the failure and to remedy it within 30 days.

Termination by Procuring Entity

The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches
the contract based on following circumstances which shall include but not limited to:

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-
Clause 15.1 [Notice to Correct],

b) abandons the Works or otherwise plainly demonstrates the intention not to continue
performance of his obligations under the Contract,

¢) without reasonable excuse fails:

i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays and
Suspension], or

ii)  to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6
[Remedial Work], within 30 days after receiving it,

d) subcontracts the major part or whole of the Works or assigns the Contract without the
consent of the Procuring Entity,

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order
made against him, compounds with his creditors, or carries on business under a receiver,
trustee or manager for the benefit of his creditors, or if any act is done or event occurs which
(under applicable Laws) has a similar effect to any of theseacts or events, or

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity,
commission or other thing of value, as an induce mentor reward:

i) for doing or for bearing to do any action in relation to the Contract, or
ii) for showing or for bearing to show favor or disfavor to any person in relation to the Contract, or

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly
or indirectly) to any person any such induce mentor reward as is described in this sub-
paragraph (f). However, lawful inducements and rewards to Contractor's Personnel shall not
entitle termination, or

g) If the contract or repeatedly fails to remedy delivers defective work,

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in
paragraph 2.2 of the Appendix B to these General Conditions, incompeting for or in
executing the Contract.

In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to
the Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case
of sub- paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract
immediately.

The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the
Procuring Entity, under the Contractor otherwise.
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Documents, and other design documents made by or for him, to the Engineer. However, the
Contractor shall use his best efforts to comply immediately with any reasonable instructions
included in the notice (i) for the assignment of any subcontract, and (ii) for the protection of life or
property or for the safety of the Works.

After termination, the Procuring Entity may complete the Works and/ or arrange for any other
entities to do so. The Procuring Entity and these entities may then use any Goods, Contractor's
Documents and other design documents made by or on behalf of the Contractor.

The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works
will be released to the Contractor at or near the Site. The Contractor shall promptly arrange their
removal, at the risk and cost of the Contractor. However, if by this time the Contractor has failed
to make a payment due to the Procuring Entity, these items may be sold by the Procuring Entity in
order to recover this payment. Any balance of the proceeds shall then be paid to the Contractor.

Valuation at Date of Termination

Assoon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by
Procuring Entity] has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine the value of the Works, Goods and Contractor's
Documents, and any other sums due to the Contractor for work executed in accordance with the
Contract.

Payment after Termination

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken

effect, the Procuring Entity may:

a) Proceed in accordance with Sub-Clause 2.5 [Procurin Entity's Claims],

b) withhold further payments to the Contractor until the costs of execution, completion and
remedying of any defects, damages for delay in completion (if any), and all other costs
incurred by the Procuring Entity, have been established, and/ or

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any
extra costs of completing the Works, after allowing for any sum due to the Contractor under
Sub-Clause 15.3 [Valuation at Date of Termination]. After recovering any such losses, damages
and extra costs, the Procuring Entity shall pay any balance to the Contractor.

Procuring Entity's Entitlement to Termination for Convenience

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring
Entity's convenience, by giving notice of such termination to the Contractor. The termination shall
take effect 30 days after the later of the dates on which the Contractor receives this notice or the
Procuring Entity returns the Performance Security. The Procuring Entity shall not terminate the
Contract under this Sub-Clausein order to execute the Works itself or to arrange for the Works to
be executed by another contractor or to avoid a termination of the Contract by the Contractor under
Clause 16.2 [Termination by Contractor]. After this termination, the Contractor shall proceed in
accordance with Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's Equipment] and
shall be paid in accordance with Sub-Clause 16.4 [Payment on Termination].

Fraud and Corruption

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and
its prevailing sanctions.

Corrupt gifts and payments of commission

The Contractor shall not;

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or
consideration of any kind as an inducement or reward for doing or for bearing to door for
having done or for borne to do any act in relation to the obtaining or execution of this or any
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to any person in relation to this or any other contract for the Procuring Entity.

b) Enter into this or any other contract with the Procuring Entity in connection with which
commission has been paid or agreed to be paid by him or on his behalf or to his knowledge,
unless before the Contract is made particulars of any such commission and of the terms and
conditions of any agreement for the payment there of have been disclosed in writing to the
Procuring Entity.

Any breach of this Condition by the Contractor or by anyone employed by him or acting on his
behalf (whether with or without the knowledge of the Contractor) shall be an offence under the
provisions of the Public Procurement and Asset Disposal Act (2015) and the Anti-Corruption and
Economic Crimes Act (2003) of the Laws of Kenya.

SUSPENSION AND TERMINATION BY CONTRACTOR
Contractor's Entitlement to Suspend Work

If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment
Certificates] or Sub-Clause 14.7 [Payment],or not receiving instructions that would enable the
contractor to proceed with the works in accordance with the program, the Contractor may, after
giving not less than 30 days' notice to the Procuring Entity, suspend work (or reduce the rate of
work) unless and until the Contractor has received the Payment Certificate, reasonable evidence
or payment, as the case may bea nd as described in the notice.

The Contractor's action shall not prejudice his entitlements to financing charges under Sub-
Clause 14.8 [Delayed Payment] and to termination under Sub-Clause 16.2 [Terminationby
Contractor].

If the Contractor subsequently receives such Payment Certificate, evidence or payment (as
described in the relevant Sub-Clause and in the above notice) before giving a notice of termination,
the Contractor shall resume normal working as soon as is reasonably practicable.

If the Contractor suffers delay and/ori ncurs Cost as a result of suspending work (or reducing the
rate of work) in accordance with this Sub-Clause, the Contractor shall give notice to the Architect
and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause
8.4 [Extension of Time for Completion], and
b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

Termination by Contractor

The Contractor shall be entitled to terminate the Contract if:

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to
issue the relevant Payment Certificate,

b) the Contractor does not receive the amount due under an Interim Payment Certificate within
90 days after the expiry of the time stated in Sub-Clausel 4.7 [Payment] within which payment
is to be made (except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's
Claims)),

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such
manner as to materially and adversely affect the economic balance of the Contract and/or the
ability of the Contractor to perform the Contract,

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11
[Prolonged Suspension], or

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or

administration order made against him, compounds with his creditors, or carries on business
under a receiver, trustee or manager for the benefit of his creditors, or if any act is done or
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f)  the Contractor does not receive the Architect instruction recording the agreement of both
Parties on the fulfilment of the conditions for the Commencement of Works under Sub-Clause
8.1 [Commencement of Works].

In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the
Procuring Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the
Contractor may by notice terminate the Contract immediately.

The Contractor's election to terminate the Contract shall not prejudice any other rights of the
Contractor, under the Contractor otherwise.

Cessation of Work and Removal of Contractor's Equipment

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination

for Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional

Termination, Payment and Release] has taken effect, the Contractor shall promptly:

a) cease all further work, except for such work as may have been instructed by the Architect for
the protection of life or property or for the safety of the Works,

b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor
has received payment, and

c) remove all other Goods from the Site, except as necessary for safety, and leave the Site.

PaymentonTermination

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect,
the Procuring Entity shall promptly:

a) Return the Performance Security to the Contractor,

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and
Release], and

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result
of this termination.

RISK AND RESPONSIBILITY
Indemnities

The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's
Personnel, and their respective agents, against and from all claims, damages, losses and expenses
(including legal fees and expenses) in respect of:

a) Bodily injury, sickness, disease or death, of any person what so ever arising outo for in the
course of or by reason of the Contractor's design (if any), the execution and completion of the
Works and the remedying of any defects, unless attributable to any negligence, willful actor
breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of their
respective agents, and

b) damage to or loss of any property, real or personal (other than the Works), to the extent that
such damage or loss arises out of or in the course of or by reason of the Contractor's design (if
any), the execution and completion of the Works and the remedying of any defects, unless and
to the extent that any such damage or loss is attributable to any negligence, willful act or
breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, their
respective agents, or anyone directly or indirectly employed by any of them.

The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's
Personnel, and their respective agents, against and from all claims, damages, losses and expenses
(including legal fees and expenses) in respect of (1) bodily injury, sickness, disease or death, which
is attributable to any negligence, willful act or breach of the Contract by the Procuring Entity, the
Procuring Entity's Personnel, or any of their respective agents, and (2) the matters for which
liability may be excluded from insurance cover, as described in sub-paragraphs (d)(i), (ii) and (iii)
of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage to Property], unless and to
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Contract by the contractor, the contractor's Personnel, their respective agents, or anyone directly
or indirectly employed by any of them.

Contractor's Care of the Works

The Contractor shall take full responsibility for the care of the Works and Goods from the
Commencement Date until the Taking-Over Certificate is issued (or is deemed to be issued under
Sub-Clause 10.1 [Taking Over of the Works and Sections]) for the Works, when responsibility for
the care of the Works shall pass to the Procuring Entity. If a Taking-Over Certificate is issued (or is
so deemed to be issued) for any Section or part of the Works, responsibility for the care of the
Section or part shall then pass to the Procuring Entity.

After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take
responsibility for the care of any work which is outstanding on the date stated in a Taking-Over
Certificate, until this outstanding work has been completed.

If any loss or damage happens to the Works, Goods or Contractor's Documents during the period
when the Contractorisresponsiblefor their care, from any cause not listed in Sub-Clause 17.3
[Procuring Entity's Risks], the Contractor shall rectify the loss or damage at the Contractor's risk
and cost, so that the Works, Goods and Contractor's Documents conform with the Contract.

The Contractor shall be liable for any loss or damage caused by any actions performed by the
Contractor after a Taking-Over Certificate has been issued. The Contractor shall also be liable for
any loss or damage which occurs after a Taking-Over Certificate has been issued and which arose
from a previous event for which the Contractor was liable.

Procuring Entity's Risks

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far
as they directly affect the execution of the Works in Kenya, are:

a) War hostilities (whether war be declared or not),

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the
Contractor's Personnel,

c) explosive materials, ionizing gradiation or contamination by radio-activity, except as may be
attributable to the Contractor's use of such explosives, radiation or radio-activity,

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic
speeds,

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as
may be specified in the Contract,

f)  design of any part of the Works by the Procuring Entity's Personnel or by others for whom
the Procuring Entity is responsible, and

g) any operation of the forces of nature which is Unforeseeable or against which an
experienced contractor could not reasonably have been expected to have taken adequate
preventive precautions.

Consequences of Procuring Entity's Risks

If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage
to the Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the
Architect and shall rectify this loss or damage to the extent required by the Engineer.

If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the
Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause
20.1 [Contractor's Claims] to:

An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of TimeforCompletion], and
paymentofany such Cost, which shall be included in the Contract Price. In the case of sub-
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(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable.

1743 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

175  Intellectual and Industrial Property Rights

1751  In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any
patent, registered design, copyright, trade mark, trade name, trade secret or other intellectual or
industrial property right relating to the Works; and “claim” shall refer to a claim (or proceedings
pursuing a claim) alleging an infringement.

1752 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving
the claim, the first Party shall be deemed to have waived any right to indemnity under this Sub-
Clause.

1753 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim
alleging an infringement which is or was:
a) Anun avoidable result of the Contractor's compliance with the Contract, or
b) A result of any Works be ingused by the Procuring Entity:
i) for a purpose other than that indicated by, or reasonably to be inferred from, the Contract,
or
ii) in conjunction with anything not supplied by the Contractor, unless such use was
disclosed to the Contractor prior to the Base Date or is stated in the Contract.

1754  The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other
claim which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or
(ii) any design for which the Contractor is responsible.

1755  IfaPartyisentitledtobeindemnified under this Sub-Clause, the indemnifying Party may (at its cost)
conduct negotiations for the settlement of the claim, and any litigation or arbitration which may
arise from it. The other Party shall, at the request and cost of the indemnifying Party, assist in
contesting the claim. This other Party (and its Personnel) shall not make any admission which
might be prejudicial to the indemnifying Party, unless the indemnifying Party failed to take over
the conduct of any negotiations, litigation or arbitration upon being requested to do so by such
other Party.

1756  For operation and maintenance of any plan to requipment installed, the contractor shall grant a
non-exclusive and non-transferable license to the Procuring Entity under the patent, utility models
,or other intellectual rights owned by the contractor or a third party from whom the contract or has
received the rights to grant sub-licenses and shall also grant to the Procuring Entity a non-exclusive
and non-transferable rights (without the rights to sub-license) to use the know how and other
technical information disclosed to the contract or under the contract. Nothing contained here-in
shall be construed as transferring ownership of any patent, utility model, trademark, design, copy
right, know-how or other intellectual rights from the contractor or any other third party to the
Procuring Entity.

176  Limitation of Liability

1761  Neither Party shall be liable to the other Party for loss of use of anyW orks, loss of profit, loss of
any contractor for any in director consequential loss or damage which may be suffered by the other
Party in connection with the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay
Damages]; Sub-Clause 11.2 [Cost of Remedying Defects]; Sub-Clause 15.4 [Payment after
Termination]; Sub-Clause 16.4 [Payment on Termination]; Sub-Clause 17.1 [Indemnities]; Sub-
Clause 17.4(b) [Consequences of Procuring Entity's Risks] and Sub-Clause 17.5 [Intellectual and
Industrial Property Rights].

1762 The total liability of the Contractor to the Procuring Entity, under or in connection with the
Contract other than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring
Entity's Equipment and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5
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application of a multiplier (less or greater than one) to the Accepted Contract Amount, as stated in
the Special Conditions of Contract, or (if such multiplier or other sum is not so stated) the
Accepted Contract Amount.

This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless
misconduct by the defaulting Party.

Use of Procuring Entity's Accommodation/Facilities

The Contractor shall take full responsibility for the care of the Procuring Entity provided
accommodation and facilities, if any, as detailed in the Specification, from the respective dates of
hand-over to the Contractor until cessation of occupation (where hand-over or cessation of
occupation may take place after the date stated in the Taking-Over Certificate for the Works).

If any loss or damage happens to any of the above items while the Contractor is responsible for
their care arising from any cause whatsoever other than those for which the Procuring Entity is
liable, the Contractor shall, at his own cost, rectify the loss or damage to the satisfaction of the
Engineer.

INSURANCE
General Requirements for Insurances

In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for
effecting and maintaining the insurance specified in the relevant Sub-Clause.

Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and
in terms approved by the Procuring Entity. These terms shall be consistent with any terms agreed
by both Parties before the date of the Letter of Acceptance. This agreement of terms shall take
precedence over the provisions of this Clause.

Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers
and in terms acceptable to the Contractor. These terms shall be consistent with any terms agreed
by both Parties before the date of the Letter of Acceptance. This agreement of terms shall take
precedence over the provisions of this Clause.

If a policy is required to indemnify joint insured, the cover shall apply separately to each insured
as though a separate policy had been issued for each of the joint insured. If a policy indemnifies
additional joint insured, namely in addition to the insured specified in this Clause, (i) the
Contractor shall act under the policy on behalf of these additional joint insured except that the
Procuring Entity shall act for Procuring Entity's Personnel, (ii) additional joint insured shall not be
entitled to receive payments directly from the insurer or to have any other direct dealings with the
insurer, and (iii) the insuring Party shall require all additional joint insured to comply with the
conditions stipulated in the policy.

Each policy insuring against loss or damage shall provide for payments to be made in the
currencies required to rectify the loss or damage. Payments received from insurers shall be used
for the rectification of the loss or damage.

The relevant insuring Party shall, within the respective periods stated in the Special Conditions
of Contract (calculated from the Commencement Date), submit to the other Party:

a) Evidence that the insurances described in this Clause have been affected, and

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and
Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and
Damage to Property].

When each premium is paid, the insuring Party shall submit evidence of payment to the other
Party. Whenever evidence or policies are submitted, the insuring Party shall also give notice to the
Engineer.
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insuring Party shall keep the insurers informed of any relevant changes to the execution of the
Works and ensure that insurance is maintained in accordance with this Clause.

1819  Neither Party shall make any material alteration to the terms of any insurance without the prior
approval of the other Party. If an insurer makes (or at tempts to make) any alteration, the Party
tirst notified by the insurer shall promptly give notice to the other Party.

18110 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect
and maintain under the Contractor fails to provide satisfactory evidence and copies of policies in
accordance with this Sub- Clause, the other Party may (at its option and without prejudice to any
other right or remedy) effect insurance for the relevant coverage and pay the premiums due. The
insuring Party shall pay the amount of these premiums to the other Party, and the Contract Price
shall be adjusted accordingly.

18111 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the
Procuring Entity, under the other terms of the Contractor otherwise. Any amounts not insured or
not recovered from the insurers shall be borne by the Contractor and/or the Procuring Entity.

18112 Procuring Entity in accordance with these obligations, liabilitieso r responsibilities. However, if
the insuring Party fails to effect and keep in force an insurance which is available and which it is
required to effect and maintain under the Contract, and the other Party neither approves the
omission nor effects insurance for the coverage relevant to this default, any moneys which should
have been recoverable under this insurance shall be paid by the insuring Party.

18113 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's
Claims] or Sub- Clause 20.1 [Contractor's Claims], as applicable.

18114 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not
limited to the insurance referred to Clause 18) with insurers from any eligible source country.

182 Insurance for Works and Contractor's Equipment

1821  The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not
less than the full reinstatement cost including the costs of demolition, removal of debris and
professional fees and profit. This insurance shall be effective from the date by which the evidence
is to be submitted under sub-paragraph (a) of Sub-Clause 18.1 [General Requirements for
Insurances], until the date of issue of the Taking-Over Certificate for the Works.

1822 The insuring Party shall maintain this insurance to provide cover until the date of issue of the
Performance Certificate, for loss or damage for which the Contractor is liable arising from a cause
occurring prior to the issue of the Taking-Over Certificate, and for loss or damage caused by the
Contractor in the course of any other operations (including those under Clause 11 [Defects
Liability]).

1823 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement
value, including delivery to Site. For each item of Contractor's Equipment, the insurance shall be
effective while it is being transported to the Site and until it is no longer required as Contractor's
Equipment.

1824  Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause:
a) Shal Ibe effected and maintained by the Contractor as insuring Party,

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from
the insurers, payments being held or allocated to the Party actually bearing the costs of
rectifying the loss or damage,

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's
Risks],

d) shall also cover, to the extent specifically required in the tendering documents of the Contract,
loss or damage to a part of the Works which is attributable to the use or occupation by the
Procuring Entity of another part of the Works, and loss or damage from the risks listed in sub-
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case) risks which are not insurable at commercially reasonable terms, with deductibles per

occurrence of not more than the amount stated in the Special Conditions of Contract (if an

amount is not so stated,t his sub-paragraph (d) shall not apply), and

e) may however exclude loss of, damage to, and reinstatement of:

i)  apartof the Works which is in a defective condition due to a defect in its design, materials
or workmanship (but cover shall include any other parts which are lost or damaged as a
direct result of this defective condition and not as described in sub-paragraph (ii) below),

ii)  apart of the Works which is lost or damaged inorder to reinstate any other part of the
Works if this other part is in a defective condition due to a defect in its design, materials
or workmanship,

iii) apart of the Works which has been taken over by the Procuring Entity, except to the
extent that the Contractor is liable for the loss or damage, and

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials
intended for the Works].

If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases
to be available at commercially reasonable terms, the Contractor shall (as insuring Party) give
notice to the Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be
entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent
to such commercially reasonable terms asthe Contractor should have expected to have paid for
such cover, and (ii) be deemed, unless he obtains the cover at commercially reasonable terms, to
have approved the omission under Sub-Clause 18.1 [General Requirements for Insurances].

Insurance against Injury to Persons and Damage to Property

The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily
injury which may occur to any physical property (except things insured under Sub-Clause 18.2
[Insurance for Works and Contractor's Equipment]) or to any person (except persons insured under
Sub-Clause 18.4 [Insurance for Contractor's Personnel]), which may arise out of the Contractor's
performance of the Contract and occurring before the issue of the Performance Certificate.

This insurance shall be for a limit per occurrence of not less than the amount stated in the Special
Conditions of Contract, with no limit on the number of occurrences. If an amount is not stated in
the Special Conditions of Contract, this Sub-Clause shall not apply.

Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause:
a) Shall be effected and maintained by the Contractor as insuring Party,
b) shall be in the joint names of the Parties,

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property
(except things insured under Sub-Clause 18.2) arising out of the Contractor's performance of
the Contract, and

d) may however exclude liability to the extent that it arises from:
i)  the Procuring Entity's right to have the Permanent Works executed on, over, under, in or
ii) through any land, and to occupy this land for the Permanent Works,
iii) damage which is an unavoidable result of the Contractor's obligations to execute the
iv) Works and remedy any defects, and
v) acause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that
cover is available at commercially reasonable terms.

Insurance for Contractor's Personnel

The Contractor shall effect and maintain insurance against liability for claims, damages, losses and
expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any
person employed by the Contractor or any other of the Contractor's Personnel.

The insurance shall cover the Procuring Entity and the Architect against liability for claims,
damages, losses and expenses (including legal fees and expenses) arising from injury, sickness,
disease or death of any person employed by the Contractoror any othe rof the Contractor's
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from any act or neglect of the Procuring Entity or of the Procuring Entity's Personnel.

The insurance shall be maintained in full force and effect during the whole time that these
personnel are assisting in the execution of the Works. For a Subcontractor's employees, the
insurance may be effected by the Subcontractor, but the Contractor shall be responsible for
compliance with this Clause.

FORCE MAJEURE
Definition of Force Majeure

In this Clause, “Force Majeure” means an exceptional event or circumstance:
a) Which is beyond a Party's control,

b)  Which such Party could not reasonably have provided against before entering into the Contract,

¢) which, having arisen, such Party could not reasonably have avoided or over come, and
d) which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind

listed below, s olong as conditions (a) to (d) above are satisfied:

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies,

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution,
insurrection, military or usurped power, or civil war,

c) riot, commotion, disorder, strike or lock out by persons other than the Contractor's Personnel,

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity,
except as maybeattributabletotheContractor'suseofsuchmunitions, explosives, radiation or
radio-activity, and

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

Notice of Force Majeure

If a Party is or will be prevented from performing its substantial obligations under the Contract by
Force Majeure, then it shall give notice to the other Party of the event or circumstances constituting
the Force Majeure and shall specify the obligations, the performance of which is or will be
prevented. The notice shall be given within 14 days after the Party became aware, or should have
become aware, of the relevant event or circumstance constituting Force Majeure.

The Party shall, having given notice, be excused performance of its obligations for so long as such
Force Majeure prevents it from performing them.

Not withstanding any other provision of this Clause, Force Majeure shall not apply to obligations
of either Party to make payments to the other Party under the Contract.

Duty to Minimize Delay

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance
of the Contract as a result of Force Majeure. A Party shall give notice to the other Party when it
ceases to be affected by the Force Majeure.

Consequences of Force Majeure

If the Contractor is prevented from performing his substantial obligations under the Contract by
Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure],
and suffers delay and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause
8.4 [Extension of Time for Completion], and

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause
19.1 [Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment
of any such Cost, including the costs of rectifying or replacing the Works and/or Goods
damaged or destroyed by Force Majeure, to the extent they are not indemnified through the
insurance policy referred to in Sub- Clausel8.2 [Insurance for Works and Contractor's
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After receiving this notice, the Architect shall proceed in a ccordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

Force Majeure Affecting Subcontractor

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from
force majeure on terms additional to or broader than those specified in this Clause, such additional
or broader force majeure events or circumstances shall not excuse the Contractor's non-
performance or entitle him to relief under this Clause.

Optional Termination, Payment and Release

If the execution of substantially all the Works in progress is prevented for a continuous period of
84 days by reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice
of Force Majeure], or for multiple periods which total more than 140 days due to the same notified
Force Majeure, then either Party may give to the other Party a notice of termination of the Contract.
In this event, the termination shall take effect 7 days after the notice is given, and the Contractor
shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's
Equipment].

Upon such termination, the Architect shall determine the value of the work done and issue a
Payment Certificate which shall include:

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract;

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the
Contractor, or of which the Contractor is liable to accept delivery: this Plant and Materials
shall become the property of (and be at the risk of) the Procuring Entity when paid for by the
Procuring Entity, and the Contractor shall place the same at the Procuring Entity'sdisposal;

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred
by the Contractor in the expectation of completing the Works;

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the
return of these items to the Contractor's works in his country (or to any other destination at
no greater cost); and

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection
with the Works at the date of termination.

Release from Performance

Not withstanding any other provision of this Clause, if any event or circumstance outside the
control of the Parties (including, but not limited to, Force Majeure) arises which makes it
impossible or unlawful for either or both Parties to fulfil its or their contractual obligations or
which, under the law governing the Contract, entitles the Parties to be released from further
performance of the Contract, then wupon notice by either Party to the other
Partyofsucheventorcircumstance:

a) The Parties shall be discharged from further performance, without prejudice to the rights of
either Party in respect of any previous breach of the Contract, and

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have
been payable under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the
Contract had been terminated under Sub-Clause 19.6.

SETTLEMENT OF CLAIMS AND DISPUTES
Contractor's Claims

If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or
any additional payment, under any Clause of these Conditions or otherwise in connection with the
Contract, the Contractor shall give Notice to the Engineer, describing the event or circumstance
giving rise to the claim. The notice shall be given as soon as practicable, and not later than 30 days
after the Contractor became aware, or should have become aware, of the event or circumstance.
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Completion shall not be extended, the Contractor shall not be entitled to additional payment, and
the Procuring Entity shall be discharged from all liability in connection with the claim. Otherwise,
the following provisions of this Sub-Clause shall apply.

The Contractor shall also submit any other notices which are required by the Contract, and
supporting particulars for the claim, all as relevant to such event or circumstance.

TheContractorshallkeepsuch contemporary records as may be necessary to substantiate any claim,
either on the Site or at an other location acceptable to the Engineer. Without admitting the
Procuring Entity's liability, the Architect may, after receiving any notice under this Sub-Clause,
monitor the record-keeping and/ or instruct the Contractor to keep further contemporary records.
The Contractor shall permit the Architect to inspect all these records and shall (if instructed) submit
copies to the Engineer.

Within 42days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the
Contractor and approved by the Engineer, the Contractor shall send to the Architect fully detailed
claim which includes full supporting particulars of the basis of the claim and of the extension of
time and/ or additional payment claimed. If the event or circumstance giving rise to the claim has
a continuing effect:

a) This fully detailed claim shall be considered as interim;

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated
delay and/ or amount claimed, and such further particulars as the Architect may reasonably
require; and

¢) The Contractor shall send a final claim within 30 days after the end of the effects resulting
from the eventor circumstance, or within such other period as may be proposed by the
Contractor and approved by the Engineer.

Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous
claim, or within such other period as may be proposed by the Architect and approved by the
Contractor, the Architect shall respond with approval, or with disapproval and detailed comments.
He may also request any necessary further particulars but shall nevertheless give his response on
the principles of the claim within the above defined time period.

Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time for
Completion (before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for
Completion], and/or (ii) the additional payment (if any) to which the Contractor is entitled under
the Contract.

Each Payment Certificate shall include such additional payment for any claim as has been
reasonably substantiated as due under the relevant provision of the Contract.Unless and until the
particulars supplied are sufficient to substantiate the whole of the claim, the Contractor shall only
be entitled to payment for such part of the claim as he has been able to substantiate.

If the Architect does not respond within the time frame defined in this Clause, either Party may
consider that the claim is rejected by the Architect and any of the Parties may refer the dispute for
amicable settlement in accordance with Clause 20.3.

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may
apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any
claim, any extension of time and/ or additional payment shall take account of the extent (if any) to
which the failure has prevented or prejudiced proper investigation of the claim, unless the claim is
excluded under the second paragraph of this Sub-Clause 20.3.

Procuring Entity's Claims
If the Procuring Entity considers itself to be entitled to any payment under any Clause of these
Conditionsor otherwise in connection with the Contract, and/or to any extension of the Defects
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NetiffcatiorrPerfodthe ProcuringEntityortheArchitectshall give noticeand particalarstothe
Contractor. However, notice is not required for payments due under Sub-Clause 4.19 [Electricity,
Water and Gas], under Sub-Clause 4.20 [Procuring Entity's Equipment and Free-Issue Materials],
or for other services requested by the Contractor.

The notice shall be given as soon as practicable and no longer than 30 days afte rthe Procuring
Entity became aware, or should have become aware, of the event or circumstances giving rise to
the claim. A notice relating to any extension of the Defects Notification Period shall be given before
the expiry of such period.

The particulars shall specify the Clause or other basis of the claim and shall include substantiation
of the amount and/or extension to which the Procuring Entity considers itself to be entitled in
connection with the Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine (i) the amount (if any) which the Procuring Entity is
entitled to be paid by the Contractor, and/ or (ii) the extension (if any) of the Defects Notification
Period in accordance with Sub-Clause 11.3 [Extension of Defects Notification Period].

This amount may be included as a deduction in the Contract Price and Payment Certificates. The
Procuring Entity shall only be entitled to set off against or make any deduction from an amount
certified in a Payment Certificate, or to otherwise claim against the Contractor, in accordance with
this Sub-Clause.

Amicable Settlement

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably
before the commencement of arbitration. However, unless both Parties agree otherwise, the Party
giving a notice of a claim in accordance with Sub-Clause 20.1 above should move to commence
arbitrationa fter 60 days from the day on which a notice of a claim was given, even if no attempt at
an amicable settlement has been made.

Matters that may be referred to arbitration

Notwithstanding anything stated herein the following matters may be referred to arbitration before

the practical completion of the Works or abandonment of the Works or termination of the Contract

by either party:

a) Whether or not the issue of an instruction by the Architect is empowered by these Conditions.

b)  Whether or not a certificate has been improperly withheld or is not in accordance with these
Conditions.

c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause
19.

e) All other matters shall only be referred to arbitration after the completion or alleged
completion of the Works or termination or alleged termination of the Contract, unless the
Procuring Entity and the Contractor agree otherwise in writing.

Arbitration
Any claim or dispute between the Parties arising out of or in connection with the Contract not
settled amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration.

No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim
or dispute has not been given by the applying party within ninety days of the occurrence or
discovery of the matter or issue giving rise to the dispute.

Not withstanding the issue of a notice as stated above, the arbitration of such a claim or dispute
shall not commence unless an attempt has in the first instance been made by the parties to settle
such claim or dispute amicably with or without the assistance of third parties. Proof of such
attempt shall be required.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to
determine the rights of the parties and assess and a ward any sums which ought to have been the
subject of or included in any certificate.
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TheArbitratershallwithout prejudicetothegencrality of s powershave powerstooperna
review and revise any certificate, opinion, decision, requirement or notice and to determine all
matters in dispute which shall be submitted to him in the same manner as if no such certificate,
opinion, decision require mentor notice had been given.

The arbitrators shall have full power to open up, review and revise any certificate, determination,
instruction, opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify
representatives of the Parties and the Architect from being called as a witness and giving evidence
before the arbitrators on any matter whatsoever relevant to the dispute.

Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the
reasons for dissatisfaction given in its Notice of Dissatisfaction.

Arbitration may be commenced prior to or after completion of the Works. The obligations of the
Parties, and the Architect shall not be altered by reason of any arbitration being conducted during
the progress of the Works.

Thetermsofthere muneration of each or all the members of Arbitration shall be mutually agreed
upon by the Parties when agreeing the terms of appointment. Each Party shall be responsible for
paying one-half of this remuneration.

Arbitration with National Contractors

If the Contractis with national contractors, arbitration proceedings will be conducted in accordance
with the Arbitration Laws ofKenya. In case of any claim or dispute, such claim or dispute shall be
notified in writing by either party to the other with a request to submit it to arbitration and to
concur in the appointment of an Arbitrator within thirty days of the notice. The dispute shall be
referred to the arbitration and final decision of a person to be agreed between the parties. Failing
agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the
request of the applying party, by the Chairman or Vice Chairman of any of the following
professional institutions;

i)  Architectural Association of Kenya

ii) Institute of Quantity Surveyors of Kenya

iii) Association of Consulting Engineers of Kenya

iv) Chartered Institute of Arbitrators (Kenya Branch)

v) Institution of Engineers of Kenya

The institution written to first by the aggrieved party shall take precedence over all other
institutions.

Arbitration with Foreign Contractors

Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of
the United Nations Commission on International Trade Law (UNCITRAL); or with proceedings
administered by the International Chamber of Commerce (ICC) and conducted under the ICC
Rules of Arbitration; by one or more arbitrators appointed in accordance with said arbitration
rules.

The place of arbitration shall be a location specified in the SCC; and the arbitration shall be
conducted in the language for communications defined in Sub-Clausel.4 [Law and Language].

Alternative Arbitration Proceedings

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration
(NCIA) which offers a neutral venue for the conduct of national and international arbitration with
commitment to providing institutional support to the arbitral process.

Failureto Comply with Arbitrator's Decision
The award of such Arbitrator shall be final and binding up on the parties.

In the even tthat a Party fails to comply with a final and binding Arbitrator's decision, then the
other Party may, without prejudice to any other rights it may have, refer the matter to a competent
court of law.

Contract operations to continue
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111 the parties shall continue to perform their respective obligations under the Contract
unless they otherwise agree; and

112 the Procuring Entity shall pay the Contractor any monies due the Contractor.




Section IX - Special Conditions of Contract

The following Special Conditions shall supplement the GCC. Whenever there is a conflict, the provisions

here in shall prevail over those in the GCC.

Conditions Sub- Data
Clause
Part A - Contract Data
Procuring Entity’s name and Heading | Insert
address
Name and Reference No. of the | Heading | Insert
Contract and 1.1
Engineers Name and address Heading | Insert
and 3.1.1
Contractor’s Representative’s 431 [insert the name of the Contractor’s Representative
name agreed by the Procuring Entity prior to Contract
signature]
Key Personnel names 16.9.1 [insert the name of each Key Personnel agreed by the
Procuring Entity prior to Contract signature]
Time for Completion 1.1. days
If Sections are to be used, refer to Table: Summary of
Sections below
Defects Notification Period 1.1 days
Sections 1.1 If Sections are to be used, refer to Table: Summary of
Sections below
Electronic transmission systems | 1.3
Time for the Parties entering 1.6 Within 30days
into a Contract Agreement
Commencement Date 8.1.1
Time for access to the Site 211 No later than the Commencement Date, and not
later than days after
Commencement Date
Architect Duties and Authority | 3.1.6 (b) Variations resulting in an increase of the
(if) Accepted Contract Amount in excess of_%
shall require approval of the Procuring Entity._
Performance Security 421 The performance security will be in the form of
a___[insert either one of “demand guarantee” or
“performance bond”] in the amount(s) of [insert
related figure(s)] percent of the Accepted
Contract Amount and in the same currency(ies)
of the Accepted Contract Amount.
Normal working hours 6.5 Specity
Delay damages for the Works 8.7 & % of the Contract Price per day.
14.15(b) If Sections are to be used, refer to Table: Summary of
Sections below
Maximum amount of delay 8.7.1 % of the final Contract Price.

damages

Provisional Sums

13.6. (b)(ii)

[1f there are Provisional Sums, insert a percentage
for adjustment of Provisional Sums]

%




Conditions Sub- Data
Clause

Adjustments for Changes in 13.9 Period "n” applicable to the adjustment

Cost multiplier “Pn”: [Insert the period if
different from one (1) month; if period “n” is one (1)
month, insert “not applicable”]

Total advance payment 14.2.1 __ % Percentage of the Accepted Contract
Amount payable in the currencies and
proportions in which the Accepted Contract
Amount is payable
[Insert number and timing of installments if
applicable]

Repayment amortization rate of | 14.2.5 (b) %

advance payment

Percentage of Retention 14.3.2 (c) %

Limit of Retention Money 14.3.2 (c) % of the Accepted Contract Amount

Plant and Materials If Sub-Clause 14.5 applies:

14.5.3(b)(i) | Plant and Materials for payment Free on Board
[list].
14.5.3(c)(i) | Plant and Materials for payment when
delivered to the Site [list].

Minimum Amount of Interim 14.6.2 % of the Accepted Contract

Payment Certificates Amount.

Publishing source of 14.8 Specify % rate per month of

commercial interest rates for delayed payment.

financial charges in case of

delayed payment

Maximum total liability of the | 17.6.2 [Select one of the two options below as appropriate]

Contractor to the Procuring The product of [insert a multiplier

Entity less or greater than one] times the Accepted
Contract Amount,
or

[insert amount of the maximum
total liability]

Periods for submission of 18.1.6 [Insert period for submission of evidence of insurance

insurance: and policy. Period may be from 14 days to 30days.]

a. evidence of insurance. days

b. relevant policies days

Maximum amount of 18.2.4 (d) | [Insert maximum amount of deductibles]

deductibles for insurance of the

Procuring Entity's risks

Minimum amount of third- 18.3.2 [Insert amount of third-party insurance]

party insurance

The place of arbitration 20.7.2 Insert city and Country




SECTION X - CONTRACT FORMS

FORM No

.1- NOTIFICATION OF INTENTION TO AWARD

FORM NO. 2 - REQUEST FOR REVIEW

FORM No

FORM No

FORM No

FORM No
FORM No

FORM No

. 3-LETTEROF AWARD
.4 - CONTRACT AGREEMENT
.5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee]

. 6- PERFORMANCE SECURITY [Option 2- Performance Bond]
.7 - ADVANCE PAYMENT SECURITY

.8 - RETENTION MONEY SECURITY




FORM No 1: NOTIFICATION OF INTENTION TOAWARD OF CONTRACT

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not
successful. Send this Notification to the Tenderer's Authorized Representative named in the Tender
Information Form on the format below.

FORMAT

1. For the attention of Tenderer's Authorized Representative

i) Name: [insert Authorized Representative's name]
ii)  Address: [insert Authorized Representative's Address]
iii)  Telephone: [insert Authorized Representative's telephone/fax numbers]

iv)  Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be
sent to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.]

2. Date of transmission: [email] on [date] (local time)

This Notification is sent by (Name and designation)

3. Notification of Award

i) Procuring Entity: [insert the name of the ProcuringEntity]

ii)  Project: [insert name ofproject]

iii) Contract title: [insert the name of thecontract]

iv) ITT No: [insert ITT reference number from ProcurementPlan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above

contract. The transmission of this Notification begins the Standstill Period. During the Standstill
Period, you may:

4. Request a debriefing in relation to the evaluation of your tender by submitting a
Procurement-related Complaint in relation to the decision to award the contracts.

a)  The successful tenderers

i)  Name of successful Tender

ii)  Address of the successful Tender

iii) Contract price of the successful Tender Kenya Shillings

(in words )

b) The reasons for your tender being unsuccessful are as follows:
c¢) OtherTenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the
evaluated price as well as the Tender price as read out.




SNo

Name of Tender Tender Price | Tender’s One Reason Why Not

as read out evaluated price Evaluated
(Note a)

Ql = W|N |-

(Note a) State NE if not evaluated

5. How to request a debriefing

a)
b)

d)

DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you
decide to request a debriefing your written request must be made within three (5) Business Days
of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Tenderer, contact details; and address
the request for debriefing as follows:

i) Attention: [insert full name of person, if applicable]

ii)  Title/position: [insert title/position]

iii)  Agency: [insert name of Procuring Entity]

iv)  Email address: [insert email address)

If your request for a debriefing is received within the 3 Days deadline, we will provide the
debriefing within five (3) Business Days of receip tof your request. If we are unable to provide the
debriefing within this period, the Standstill Period shall be extended by five (3) Days after the
date that the debriefing is provided. If this happens, we will notify you and confirm the date that
the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly
advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case,
we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days
from the date of publication of the Contract Award Notice.

6. How to make a complaint

a)

b)

Period: Procurement-related Complaint challenging the decision to award shall be submitted by
midnight, [insert date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address
the Procurement-related Complaint as follows:

i) Attention: [insert full name of person, if applicable]
i) Title/ position: [insert title/ position]

iil)  Agency: [insert name of Procuring Entity]

iv)  Email address: [insert email address]

At this point in the procurement process, you may submit a Procurement-related Complaint
challenging the decision to award the contract. You do not need to have requested, or received, a
debriefing before making this complaint. Your complaint must be submitted within the Standstill
Period and received by us before the Standstill Period ends.
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2015 and its Regulations a vailable from the Website www.ppra.go.ke.

You should read these documents before preparing and submitting your complaint.

e) There are four essential requirements:

i)  Youmust be an 'interested party'. In this case, that means a Tenderer who submitted a
Tender in this tendering process and is the recipient of a Notification of Intention to Award.

ii)  The complaint can only challenge the decision to award the contract.
iii) You must submit the complaint within the period stated above.

iv)  You must include, in your complaint, all of the information required to support your
complaint.

Standstill Period

i)  DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of
Intention to Award.

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above.

If you have any questions regarding this Notification please do not hesitate
to contact us. On behalf of the Procuring Entity:

Signature:

Name:

Title/position:

Telephone:



http://www.ppra.go.ke/

FORM NO. 2- REQUEST FOR REVIEW

FORM FOR REVIEW (r.203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD
APPLICATION NO................OF ... nneen 20.........
BETWEEN

veeerenee e APPLICANT
AND

«eeeeeeeee ... RESPONDENT (Procuring Entity)

Request for review of the decision of the............... (Name of the Procuring Entity of ............... dated the...day of
............. 20..........in the matter of Tender No..............of .............20..... for ......... (Tender description).
REQUEST FOR REVIEW
I/We..oooiiiiiiiiiiiiiii, ,the above named Applicant(s), of address: Physical address................ P. O. Box
I\ JORT Tel. No........ Email ............... , hereby request the Public Procurement Administrative Review Board to

review the whole/part of the above mentioned decision on the following grounds , namely:
1.

2.

By this memorandum, the Applicant requests the Board for an order/orders that:

1.

2.

SIGNED
Board Secretary




FORM NO 3: LETTER OF AWARD

letterhead paper of the Procuring Entity]
[date]

To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification
number, as given in the Contract Data] for the Accepted Contract Amount [amoun tin numbers and words]
[name of currency], as corrected and modified in accordance with the Instructions to Tenderers, is here by
accepted by.................. (name of Procuring Entity).

You are requested to furnish the Performance Security within in accordance with the Conditions of
Contract, using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract
Forms, of the Tender Document.

Authorized SIGNAtUTE: ..ot

Name and Title of SIGNAtOTY: .......ccccciiiiiiiiiiiiii s

Name of Procuring ENtity: ........ccooiiiiiiiiiicce e

Attachment: Contract AGreement: ..o e




FORM NO 4: CONTRACT AGREEMENT

THIS AGREEMENT made theday of..........................o.e. 200 i, ,between.........ooool
................................................... of ..o (hereinafter “the Procuring
Entity”), of the one part, and of

(hereinafter “the Contractor”), of the
other part:
WHEREAS the Procuring Entity desires that the Worksknownas should

be executed by the Contractor, and has accepted a Tender by the Contractor for the execution and
completion of these Worksand the remedying of any defects there in,

The Procuring Entity and the Contractor agree as follows:

. In this Agreement words and expressions shall have the same meanings as are respectively assigned
to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement. This Agreement shall prevail over all other Contract documents.

a)  theNotification of Award

b)  the Form of Tender

¢) theaddenda Nos (if any)

d)  the Special Conditions of Contract

e) the General Conditions of Contract;

f)  the Specifications

g)  the Drawings; and

h)  the completed Schedules and any other documents forming part of the contract.

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in
this Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and
to remedy defects therein in conformity in all respects with the provisions of the Contract.

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects there in, the Contract Price or such other sum
as may become payable under the provisions of the Contract at the times and in the manner prescribed
by the Contract.

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance
with the Laws of Kenya on the day, month and year specified above.

ieneda nd seale or the Procuring Entit
Signeda nd sealed by for the P g y

Signed and sealed by (for the Contractor).




FORM NO. 5 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]
[Guarantor letterhead]
Beneficiary: [insert name and Address of Procuring Entity]

Date: [Insert date of issue]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. Wehave been informedthat (hereinafter  called
"the Contractor") has entered into Contract No. dated with
(name of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution
of

(hereinafter called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee
is required.

3. Attherequest of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary
any sum or sums not exceeding in total an amount of (in words ), such sum being payable in the types
and proportions of currencies in which the Contract Price is payable, upon receipt by us of the
Beneficiary's complying demand supported by the Beneficiary's statement, whether in the demand it
self or in a separate signhed document accompanying or identifying the demand, stating that the
Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary needing to prove
or to show grounds for your demand or the sum specified therein.

4. This guarantee shall expire, no later than the..................... Day of............ ,2......%, and any demand
for payment under it must be received by us at the office indicated above on or before that date.

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months]
[one year], inresponse tot he Beneficiary's written request for such extension, such request to be
presented to the Guarantor before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the
final product.




"The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, less provisional sums, if
any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the Beneficiary.

*Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in the event of an
extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request
must be in writing and must be made prior to the expiration date established in the guarantee.




FORM No. 6- PERFORMANCE SECURITY

[Option 2- Performance Bond]

[Note: Procuring Entities a readvised to use Performance Security — Unconditiona IDemand Bank Guarantee in
stead of Performance Bond due to difficulties involved in calling Bond holder to action]

[Guarantor letterhead or SWIFT identifier code]
Beneficiary: [insertnameandAddressofProcuringEntity]
Date: [Insert date of issue]
PERFORMANCE BONDNo.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. By this Bond as Principal (hereinafter called “the Contractor”)
and ] as Surety (hereinafter
called “the Surety”),are held and firmly bound unto ] as Obligee (hereinafter called

“the Procuring Entity”) in the amount of_for the payment of which sum well and truly to be made in
the types and proportions of currencies in which the Contract Price is payable, the Contractor and the
Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and
severally, firmly by these presents.

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the
day of ,20 , for in

accordance with the documents, plans, specifications, and amendments there to, which to the extent

here in provided for, are by reference made part here of and are here in after referred to as the Contract.

3.  NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and
faithfully perform the said Contract (including any amendments thereto), then this obligation shall be
null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and
declared by the Procuring Entity to be, in default under the Contract, the Procuring Entity having
performed the Procuring Entity's obligations there under, the Surety may promptly remedy the
default, or shall promptly:

a) Complete the Contract in accordance with its terms and conditions; or

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for
completing the Contract in accordance with its terms and conditions, and upon determination by
the Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract
between such Tenderer, and Procuring Entity and make a vailable as work progresses (even
though there should be a default or a succession of defaults under the Contract or Contracts of
completion arranged under this paragraph) sufficient funds to pay the cost of completion less the
Balance of the Contract Price; but not exceeding, including other costs and damages for which the
Surety may be liable hereunder, the amount set forth in the first paragraph hereof. The term
“Balance of the Contract Price,” as used in this paragraph, shall mean the total amount payable by
Procuring Entity to Contractor under the Contract, less the amount properly paid by Procuring
Entity to Contractor; or

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in
accordance with its terms and conditions upto a total not exceeding the amount of this Bond.

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the
issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of
any person or corporation other than the Procuring Entity named here in or the heirs, executors,
administrators, successors, and assigns of the Procuring Entity.
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has caused these presents to be sealed with his corporate seal duly at tested by the signature of his

legal representative, this day of 20
SIGNED ON on behalf of
By in the capacity of
Inthepresenceof

SIGNED ON on behalf of
By in the capacity of

Inthepresence of




FORM NO. 7 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]
[Guarantor letterhead]

Beneficiary: [Insert name and Address of

ProcuringEntity] Date: [Insert date of issue]
ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1.  Wehave been informed that (hereinafter called “the Contractor”) has entered into
Contract No. dated with the Beneficiary, for the execution of

(hereinafter called" the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in
the sum
(in words ) is to be made against an advance payment

guarantee.

3. Attherequest of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Benef1c1ary
any sum or sums not exceeding in total an amount of (in words )!
upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement,
whether in the demand itself or in a separate signed document accompanying or identifying the
demand, stating either that the Applicant:

a) Has used the advance payment for purposes other than the costs of mobilization in respect of the
Works; or

b) Has failed to repay the advance payment in accordance with the Contract conditions, specifying
the amount which the Applicant has failed to repay.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a
certificate from the Beneficiary's bank stating that the advance payment referred to above has been
credited to the Contractor on its account number at

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance
payment repaid by the Contractor as specified in copies of interim statements or payment certificates
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of
the interim payment certificate indicating that ninety (90) percent of the Accepted Contract Amount,
less provisional sums, has been certified for payment, oronthe dayof 2 whichever is
earlier. Consequently, any demand for payment under this guarantee must be received by us at this
office on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months]
[one year], in response to the Beneficiary's written request for such extension, such request to be
presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the
final product.

"The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance paymen tas
specified in the Contract.

*Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of
the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made
prior to the expiration date established in the guarantee.




FORM NO. 8 - RETENTION MONEY SECURITY

[Demand Bank Guarantee]
[Guarantor letterhead]
Beneficiary: [Insert name and Address of Procuring Entity]

Date: [Insert date of issue]

Advance payment guarantee no. [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. Wehave been informed that [insert name of Contractor, which in the case of a joint venture

shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No.
[insert reference number of the contract] dated with the Beneficiary, for
the executionof [insert name of contract and brief description of Works] (hereinafter
called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains
moneys upto the limit set forth in the Contract (“the Retention Money”), and that when the Taking-
Over Certificate has been issued under the Contract and the first half of the Retention Money has been
certified for payment, and payment of [insert the second half of the Retention Money] is to be made
against a Retention Money guarantee.

3. Attherequest of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary
any sum or sums not exceeding in total an amount of [insert amount in figures] ___ ([insert amount in
words ])" upon receipt by us of the Beneficiary's complying demands
upported by the Beneficiary's statement, whether in the demand itself or in a separate signed
document accompanying or identifyingthedemand, stating that the Contractor is in breach of its
obligation(s) under the Contract, without your needing to prove or showgrounds for your demand or
the sum specified there in.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a
certificate from the Beneficiary's bank stating that the second half of the Retention Money as referred
to above has been credited to the Contractor on its account number_at [insert name and address
ofApplicant's bank].

5. This guarantee shall expire no later than the.................... Day of........ccccucee. 2 !, and any demand for
payment under it must be received by us at the office indicated above on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months]
[one year], in response to the Beneficiary's written request for such extension, such request to be
presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final
product.

"The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.
“Insert a date that is twenty-eight days after the expiry of retention period after the actua lcompletion date of the contract. The Procuring Entity should note that
in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the
Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.




FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to
Regulation 13 (2A4) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of join{
venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be
submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted,
and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or arrangement.

Tender Reference No.:

no] Name of the Tender Title/Description:

assignment] to:

[insert identification

[insert name of the

[insert complete name of Procuring Entity]

In response to the requirement in your notification of award dated [insert date of notification of award] to

furnish additional information on beneficial ownership:
options that are not applicable]

I) Wehere by provide the following beneficial ownership information.

tails of Beneficial ownership

[select one option as applicable and delete the

Details of all Beneficial Owners

Telephone

% of shares | % of voting Whether a  person | Whether a person
a person rights a person directly or indirectly | directly or indirectly
holds inthe | holds in the holds a right to appoint | exercises significant
company company or remove a member of | influence or control
Directly or the board of directors of | over the Company
indirectly the company or an | (tenderer) (Yes/No)
equivalent  governing
body of the Tenderer
(Yes / No)
Full Name Directly----- Directly......... 1.Having the right to [1.Exercises
- : — T o | % of appoint a majority of | significant
National identity of shares voting rights the board of the | influence or
card number or directors or an | control over the
1. | Passport number Indirect] equivalent Company body of
Personal ' _?0/ lcr)‘fe‘jo}g;"'" governing body of | the Company
Identification Indlrectll})l—-— _ Oht & the Tenderer: Yes ---- | (tenderer)
Number (where % | 1B No-——
applicable) of shares 2.Is this right held | Yes-----No----
directly or
Nationality indirectly?: 2.Is this influence
Date of birth or COI}trOI )
[dd/mm/yyyy] - exgra?ed directly
Direct.................. or indirectly?
Postal address
Residential Direct..............
address
Indirect............... Indirect............




Details of all Beneficial Owners

% of shares

% of voting

Whether a  person

Whether a person

a person rights a person directly or indirectly | directly or indirectly
holds inthe | holds in the holds a right to appoint | exercises significant
company company or remove a member of | influence or control
Directly or the board of directors of | over the Company
indirectly the company or an | (tenderer) (Yes/No)
equivalent governing
body of the Tenderer
(Yes / No)
number
Email address
Occupation or
profession
2. | Full Name Directly----- Directly......... 1.Having the right to | 1. Exercises
- : S E— R o0 | % of appoint a majority of significant
National identity of shares voting rights the board of the influence or
card number or directors or an | control over the
Passport number . equivalent Company body of
Personal Ir})dn‘ectly? """" governing body of | the Company
Identification Indirectly--- | — Ah?f voting the Tenderer: Yes ---- |  (tenderer)
Number (where —— % | TENS 'NO"'f . Yes --—---No---
applicable) of shares 2.Is this right held
directly or | 2.1s this influence
Nationality(ies) indirectly?: or control
Date of birth ex?rci§ed directly
[ddfmmyyyy] . or indirectly?
Direct..................
Postal address Direct..............
Residential
address Indirect............
Indirect...............
Telephone
number

Email address

Occupation or
profession

II) Am fully aware that beneficial ownership information above shall be reported to the Public Procurement
Regulatory Authority together with other details in relation to contract awards and shall be maintained in
the Government Portal, published and made publicly available pursuant to Regulation 13(5) of the
Companies (Beneficial Ownership Information) Regulations, 2020.(Notwithstanding this paragraph
Personally Identifiable Information in line with the Data Protection Act shall not be published or made
public). Note that Personally Identifiable Information (PII) is defined as any information that can be used to
distinguish one person from another and can be used to deanonymize previously anonymous data. This information

includes National identity card number or Passport number, Personal Identification Number, Date of birth, Residential




address, email address and Telephone number.

III) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a
natural person who in relation to the company:

(a) holds at least ten percent of the issued shares in the company either directly or indirectly;
(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;
(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or

(d) exercises significant influence or control, directly or indirectly, over the company.

IV) What is stated to herein above is true to the best of my knowledge, information and belief.

Name of the Tenderer: ....................... *[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person

duly authorized to sign the Tender]

Designation of the person signing the Tender: ....................... [insert complete title of the person signing the Tender]
Signature of the person named above: ....................... [insert signature of person whose name and capacity are shown
above]

Date this .................... [insert date of signing| day of....................... [Insert month], [insert year]

Bidder Official Stamp






http://www.ppra.go.ke/

